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This Agreement is made and entered into as of this 15th day of October, 2015 by and 
between the SOUTHERN CALIFORNIA REGIONAL RAIL AUTHORITY (hereinafter 
referred to as "Authority") and AECOM Technical Services, Inc. (hereinafter referred to 
as "Consultant"). 

RECITALS 

WHEREAS, Authority is a joint powers Authority organized under Sections 6500 et seq. 
of the California Government Code and Section 130255 of the California Public Utilities 
code with power to contract for services described in Attachment A to this Agreement 
entitled "ATTACHMENT A - SCOPE OF SERVICES" (hereinafter referred to as 
"Services"); 

WHEREAS, as authorized by the Board on January 23, 2015, Authority desires to hire 
Consultant(s) to perform Project Management, Construction Management and Staffing 
Assistance Services on a contract task order ("CTO") basis. 

WHEREAS, Consultant has indicated it is qualified to perform such Services and is 
willing to perform the Services set forth in this Agreement for the compensation and in 
accordance with the terms, requirements and conditions herein specified; 

NOW, THEREFORE, for the consideration hereinafter stated, the parties agree as 
follows: 

1. SCOPE OF SERVICES 

Consultant will perform Project Management, Construction Management and Staffing 
Assistance Services as described in ATTACHMENT A - SCOPE OF SERVICES, and as 
defined by individual contract task orders issued pursuant to this Agreement. 
Attachment A - Scope of Services is attached hereto and is incorporated by reference 
into and made a part of this Agreement. 

This is ~ non-P.xclusive Aareement wherebv Authoritv mav. at its sole discretion. ····- ·- -· ··-·· -··-·------ - ·.,;.,·---··-·--1 . - .. ., . J J~ , 

augment or supplant the Services with its own forces or forces of another Consultant or 
entity. Consultant will cooperate fully with Authority's staff or other Consultant or entity 
that may be providing similar or the same Services for Authority. Authority is under no 
obligation to award any Contract Task Order Services to any Consultant under this 
Agreement. 

2. PERIOD OF PERFORMANCE 

The period of performance shall be for three years from October 15, 2015 to October 
14, 2018, with one two-year option that may be exercised at the sole discretion of 
Authority (as applicable the "Term"). The specific period of performance for each CTO 
wili be identified in each CTO. The Term shail be extended beyond the current Terrn 
solely for the purpose of completing in-process work awarded prior to expiration. 
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3. CONTRACT TASK ORDERS (CTO) 

Consultant shall perform Services under each CTO (also herein referred to as "CTO 
Services") issued by Authority. Authority does not guarantee that Consultant will 
receive an assignment, nor that the firm will receive an equal number of assignments, 
nor does Authority make any guarantee that the maximum cumulative payment 
obligation under this Agreement identified in Article 4, will be expended. 

Authority will not be obligated to pay costs in excess of the not-to-exceed amount or the 
total fixed price set forth in each CTO. Consultant shall perform the CTO Services and 
all obligations under this Agreement within such price. 

Authority may request CTO proposals from one or more Consultants performing Project 
Management, Construction Management and Staffing Assistance Services, after 
making an initial assessment on conflicts of interest, availability of firms, need for 
specialized skills or capabilities, or other factors pertinent to the particular CTO. When 
more than one CTO proposal is requested, Authority will award the CTO to the firm 
providing the CTO proposal most advantageous to Authority, at the sole discretion of 
Authority. 

CTO Proposal Preparation 

Authority will issue a written CTO Request for Proposal (see Exhibit 2) via upload to the 
Authority's e-procurement website as follows: 
http://www.metrolinktrains.com/doing business, including a project specific scope of 
services, to Consultant. Upon receipt, Consultant shall submit a detailed CTO Cost 
Proposal via upload to the Authority's e-procurement website as follows: 
http://www.metrolinktrains.com/doing business. The request will include, as needed, a 
description of the Services to be performed, the required schedule, and any special 
conditions related to the performance of the Services. Consultant will be required to 
complete the Conflict of Interest Form attached to the CTO Request for Proposal 
certifying that it does not have any conflicts with the CTO Services. Consultant shall not 
submit a CTO proposal if it has a conflict of interest. 

Consultant shall submit a final written technical proposal and cost proposal (Form 60) 
within the timeframe specified in Authority's CTO Request for Proposal and shall be 
prepared in sufficient detail to respond completely to Authority's request. The proposal 
shall include, but not be limited to: 

A. A description of the Services to be performed under the CTO, in sufficient detail to 
allow for Authority's evaluation. 

B. A detailed listing of any information required by Consultant and a listing of 
assurnptions rnade by Consultant in the preparation of its proposal frorn Authority in 
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order for Consultant to perform the Services. The time at which the information is 
required must be provided. 

C. A list of the subconsultants to be used in the performance of the Services. For each 
subconsultant, identify: the specific service(s) to be provided; the personnel, by 
function and labor title, to be used; the estimated labor hours for each, and whether 
the subconsultant is a certified DBE. 

D. A detailed cost breakdown for the proposed Services shall accompany the Form 60. 
This cost breakdown should include, (1) the fully burdened labor rate [excluding fee 
(i.e., profit)] for Consultant personnel, by labor title, to be used in the performance of 
the CTO, (2) other direct costs (e.g., material, equipment, reproduction), (3) any 
other known costs, and the proposed fee [i.e., profit], and (4) a cost/resource loaded 
schedule to be submitted in hard copy and electronically in Primavera P6 
Professional Project Planner. If necessary, overtime must be approved by 
Authority's Project Manager in writing, prior to being incurred. If required by 
Authority's request, the cost breakdown shall be detailed by milestone. 

E. The negotiated fixed price or not-to-exceed cost for the CTO will be in effect for the 
duration of the CTO. 

F. No "percentage of ... " costs are permitted under this Agreement, except the 
negotiated or audited overhead and G&A rates. 

G. The process for revising an approved CTO shall include all the requirements of the 
prior language of this Article. The Request for Proposal and CTO forms for revisions 
are included in Exhibit 2. 

CTO Proposal Review and Approval 

A. Upon receipt of Consultant's proposal, Authority will review the proposal, may have 
an independent cost estimate performed, and may negotiate any terms (e.g., 
assignment of Consultant and subconsultant personnel, labor hours, schedule) 
and/or costs specific to the CTO. 

B. Authority will issue an approved CTO (Exhibit 2). Each CTO will include (1) a 
numerical CTO and Project designator; (2) the description of the CTO Services, (3) 
the period of performance, schedule of deliverables; and milestones, if applicable, 
and (4) the fixed price or not-to-exceed cost for the CTO which shall not be 
exceeded without receipt of an approved revision to the CTO. 

C. No work shall commence until a written CTO has been executed by both Authority 
and Consultant. Consultant shall start CTO Services upon receipt of a signed CTO. 
If the CTO includes interim milestones, approval may be given for only a portion of 
the Services. Consultant rnay not proceed to the next milestone until it ieceives a 
written approval from the Project Manager. 
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4. COMPENSATION AND MANNER OF PAYMENT 

Consultant's full and complete performance of its obligations under this Agreement and 
CTO's issued thereunder, shall be subject to the maximum cumulative payment obligation 
provisions set forth below. Authority will pay Consultant for each CTO either on a Firm 
Fixed Price or on a Not-to-Exceed Price basis in accordance with the payment provisions 
set forth in each CTO. 

Authority's maximum cumulative payment obligation under this Agreement shall not 
exceed the cumulative total of approved CTOs and approved revisions to CTOs, including 
all amounts payable to Consultant for all costs and fees, overhead and G&A rates, 
allowable other direct costs, subcontracts, indirect costs including but not limited to 
leases, materials, taxes, and insurance. In no event shall Authority's maximum 
cumulative payment obligation under this Agreement exceed $10,000,000.00. 

The Negotiated Fully Burdened Labor Rates established for this Agreement are included 
as Exhibit 1. The FBLR will be fixed for the duration of this Agreement. Adjustments in 
rates may be allowed if justified and approved by Authority for option years should such 
options be exercised. 

Payment 

A. Authority will remit payment within thirty (30) calendar days after receipt of an 
undisputed and properly submitted payment request in the form of an invoice, and 
approval of such invoices by Authority's Project Manager. 

B. At its sole discretion, Authority may decline to make full payment for any services 
until such time as Consultant has documented, to Authority's satisfaction, that 
Consultant has fully completed all required Services. Any costs for which payment 
has been made to Consultant, which are determined by subsequent audit to be 
unallowable under these Federal cost principals, are subject to repayment by 
Consultant to Authority. 

C. In the event Authority should overpay Consultant, such overpayment shall not be 
construed as a waiver of Authority's right to obtain reimbursement for the 
overpayment. Upon discovering any overpayment, either on its own or upon notice 
of Authority, Consultant shall immediately reimburse Authority the entire 
overpayment. 

Reimbursable Costs And Fees 

Fully Burdened Labor Rates (FBLR) 

CONTRACT NO. E741C-15 4 AWARDED BY BOARD: 01/23/15 



Authority will compensate Consultant for Services performed under this Agreement 
using the Fully Burdened Labor Rates (FBLR) set forth in Exhibit 1. The FBLR rate 
will be itemized as follows, and will include: 

1) Direct Labor Rates - the actual labor cost incurred under the Agreement to the 
extent that they do not exceed the Fully Burdened Labor Rates (FBLR) per 
discipline and/or work category description set forth in Exhibit 1. The labor rates 
for each job classifications will be based on general characteristics, technical 
responsibilities, managerial responsibilities, direction received, communication 
skills, typical titles, experience, education, and licenses. 

If it is the usual practice of partners or principals to perform certain basic 
technical work, they may be compensated for the time when they are actually 
engaged in the work, but only at a rate of pay commensurate with the type of 
work performed. 

Labor shall be billed at the FBLR, for each classification of labor. All direct labor 
cost shall be reported monthly on a Certified Payroll Form in Exhibit 4. 

2) Employee Fringe Benefits - costs for insurance, vacation, holiday, other paid 
absences, disability, sickness, health, welfare and dental coverage, life insurance 
and travel insurance and worker's compensation, employee savings, and 
investment plans, pension costs accrued and other employee benefits paid by 
Consultant. 

3) Overhead - Consultant will be reimbursed for overhead rates audited at the 
beginning of this Agreement as applied to the Agreement on a basis consistent 
with the federal cost principles in accordance with Federal Acquisition Regulation 
("FAR") Part 31 and included as part of the FBLR. 

In addition to the costs listed at Exhibit 1, (1) personal protective equipment 
program costs; (2) administrative and managerial costs; (3) two-way digital radios 
and mobile telephone costs; (4) allowance for (a) office supplies, (b) safety 
equipment, (c) licenses, (d) fees for business licenses, (e) vehicle registration 
and office utility charges, (f) taxes, and (g) Consumable Supplies are to be 
included as part of G&A Overhead and incorporated in the FBLR rates. 

Fringe, burden and/or overhead rates shown in Exhibit 1 are fixed for the 
duration of this Agreement's base period. An adjustment to the extent supported 
by changes to the CPI will be allowed for option term should such option be 
exercised by Authority. 

B. Labor Pay Rate Adjustments - Consultant may not increase the FLBR shown in 
Exhibit 1, but may adjust actual rates for employees in accordance with company 
poiicy as iong as such increases do noi exceed ihe FBLR raie. 
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C. Overtime - Overtime and extended workweek compensation are not authorized 
under this Agreement without prior approval in writing from Authority's Project 
Manager. 

D. Subconsultants 

All costs associated with providing subcontracted services are allowable only to the 
extent that such costs are expressly negotiated as part of the CTO costs and 
approved by Authority. Subconsultant Cost Proposals (Form 60s) shall be prepared 
in accordance with the federal cost principles. Subconsultant costs may be approved 
as a result of negotiations or on a case-by-case basis. 

The costs must be segregated in Consultant's or subconsultants accounting system 
at the time of occurrence. No markup is allowed on subconsultant costs. 

E. Other Direct Costs (ODCs) 

Other direct costs are allowable only to the extent that they are actual costs incurred 
by Consultant for items directly associated with the Agreement per limits and 
descriptions as set forth in each CTO. Authority will not reimburse other direct costs 
that exceed the specifically negotiated descriptions and amounts negotiated on a 
CTO basis with Consultant. Authority may approve, prior to any incurrence or future 
obligation, additional other direct costs as necessary to accomplish work on a case 
by case basis i.e. reproduction and printing specific to the project with prior 
Authority's approval. 

1) Travel - Directly billable costs include, but are not limited to (1) travel outside the 
five-county area to include air, hotels, meals, car rental and associated mileage 
previously approved by Authority and in accordance with Exhibit 5 - Travel 
Policy. All travel and per-diem or subsistence costs are allowable only to the 
extent that such costs are pre-approved and allowable in accordance with the 
Authority's Travel Policy in Exhibit 5. Costs incurred for travel, including costs for 
lodging, meals, and incidental expenses shall be considered to be reasonable 
and allowable only to the extent that they do not exceed on a daily basis the 
maximum per diem rates in effect at the time of travel with the California 
Department of Transportation Consultants/Consultants Travel Policy 
(http://www.dot.ca.gov/hq/asc/travel/ch 12/1 consultant. htm). 

2) Equipment - Reimbursement for the cost of equipment, tools, or vehicles hired, 
leased or purchased for the performance of the services are not authorized under 
this agreement and will not be paid without prior written approval of Authority. If 
Authority approves reimbursement of equipment as an ODC, such costs shall be 
subject to the requirements of the paragraph entitled above. 

CONTRACT NO. E741C-15 6 AWARDED BY BOARD: 01/23/15 



I ~ 

i. Title to all purchased equipment, assets, etc., reimbursed as an ODC 
shall be transferred to Authority. Each CTO will clearly identify and list 
all items requiring title transfer. 

ii. Reimbursement for ODC's will be actual net costs or prices to 
Consultant or its subconsultant at any tier, (e.g. the cost or price less 
any refunds, rebates, or other items of value received by Consultant or 
its subconsultants at any tier, that have the effect of reducing the cost 
or price actually incurred). 

3) ODCs typically included as part of overhead will not be reimbursable. These 
costs often include, but are not limited to, reproduction, mailing, and delivery 
charges, telephone, cell phone and facsimile charges, equipment rental, small 
portable equipment (e.g., recording or measuring devices), and expendable 
office supplies, coffee, drinking water and cups for office locations, alcoholic 
beverages, cell phones and operating costs for cell phones; personal protective 
equipment; fees, markups or other additives to material costs. The cost for these 
items shall be included in Consultant's overhead. 

4) Employee Training, Safety, and Personnel Protective Equipment 

The costs associated with providing the required training i.e Roadway Worker 
Protection and Bridge Worker Safety Training and Personnel Protective Safety 
Equipment and OSHA training including class attendance, instruction, record 
keeping and the costs associated with furnishing head, foot, and eye protection 
are not eligible as an "other direct cost" reimbursement. 

5) No mark-ups will be allowed on any direct costs. 

F. Fixed Fees 

In determining fair and reasonable profit, consideration may be given to complexity 
of work hAinn nArformAcl risk horne bv Consultant level of Consultant investment. · ---··· ---···o ,---·-····--·1 ··-·· -- -···- --J - ---- ---------, .•• - . _ , 

amount of subcontracting, industry profit rates in the surrounding area for similar 
work and record of quality of past performance as permitted under 49 CFR 18.36. 

Fee for each CTO will be proposed and justified in accordance with Exhibit 3 
(Required Fee Calculation Worksheet and Justification). 

No fee based strictly on "percentage of ... " costs is permitted under this Agreement. 

The fixed fee shall be prorated across the entire CTO period of performance and will 
remain constant. 
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5. PAYMENT OF TAXES 

Consultant shall pay all taxes and duties applicable to and assessable against any 
work, equipment, materials, services, processes, and operations incidental to or 
involved in the Agreement, including but not limited to retail sales and use, 
transportation, export, import, business, and special taxes, as required to pay by laws 
and regulations. Consultant is responsible for ascertaining and acquainting itself with 
such taxes and making all necessary arrangements to pay them. Consultant will 
maintain auditable records, subject to Authority reviews, confirming that tax payments 
are current at all times. The CTO not to exceed ("NTE") amounts shall include 
compensation for all taxes that Consultant is required to pay by laws in effect on the 
date the CTO was issued. 

6. INVOICING 

A. Consultant shall invoice Authority on a monthly basis no later than the 15th of each 
month in accordance with the billing schedules provided in Exhibit 4. Consultant 
shall submit invoices via email to Authority's Accounts Payable Office at 
accountspayable@scrra.net, with cc to Project Management Oversight Department, 
and the designated Project Manager and Contract Administrator, and CTO Project 
Manager. 

B. Authority is pursuing initiatives to reduce or eliminate paper and streamline the 
invoicing and payment process. To that end, Authority requires that Consultant be 
able to support the electronic exchange of invoicing information, which may include 
secure access to a database view(s) from which to import Accounts Payable invoice 
header and line item data, flat files in a Comma Separated Value format (*.CSV) 
containing Accounts Payable invoice detail, or X12 ANSI EDI transactions to be 
provided in addition to, and eventually in lieu of, printed or *.PDF formatted invoices. 
Once the electronic exchange of invoicing information becomes active, the 
Consultant will be required to provide electronic access to Accounts Payable invoice 
information, in lieu of submitting paper invoices to Authority. 

C. Consultant shall furnish information as may be requested by Authority to 
substantiate the validity of an invoice. Payment shall be based on monthly invoices 
that document expenses for each charge using the cost breakdown as required in 
Exhibit 4 and sorted by Contract Task Order and project number. Each invoice shall 
include the following information: 

• Contract number, Project and CTO identification numbers 
• Time period covered by the invoice 
• Amount of payment requested 
• Invoice Checklist (see Exhibit 4) 
• DBE Compliance Data (see Exhibit 6) in printed format 
• Certified Payroll Data (see Exhibit 4) 
• Progress Reports (see Exhibit 4) in printed format 
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D. At the same time a paper invoice is submitted, a CD or DVD shall be provided to 
Authority. 

Copies of payroll data submitted by Consultant shall include the name, employee 
number, classification, direct hourly labor rate, dates and hours of work performed 
by all professional and clerical employees. The contract number (E741 C-15), 
project and CTO number must be sho.wn on all supporting payroll data. If overtime 
work was performed by non-exempt employees, the overhead factor shall apply only 
to the straight time portion of the premium rate. Overtime must be approved in 
advance, in writing, by Authority. The Payroll Data shall be signed by Consultant. 

7. REPORTING REQUIREMENTS 

A. Consultant shall submit monthly reports using the Reporting Requirement Forms 
provided in Exhibit 4. 

Consultant shall prepare and submit all data and reports substantiating the Services 
to Authority as needed to satisfy requirements for submission of information or 
reports to any federal, state or local governmental agencies. Consultant shall keep 
complete and accurate records, and shall provide Authority with such other reports 
or information as requested. All reports prepared pursuant to this Agreement shall 
be the property of Authority, and Consultant shall not voluntarily release or disclose 
any of the contents of those reports without the prior written approval of Authority. 

Monthly reports should list all approved CTO's, the current not-to-exceed cost or the 
current total fixed price for each CTO, the cumulative not to exceed cost for all 
CTO's any approved revisions to the not to exceed cost, current cumulative billings 
against the CTO and cumulative billings against all CTO's by CTO and by project. 
The monthly reports shall also list all personnel (both Consultant and subconsultant) 
hours charged against each CTO, each Consultant or subconsultant personnel fully 
burdened (loaded) rate, total hours authorized and expended and extended costs for 
each individual on all CTO's on both a monthly and cumulative basis. These 
monthly reports shall be submitted directly in electronic form to Authority's Project 
Manager and Project Management Oversight Department, and correspond with the 
submittal of the monthly invoice. 

B. Consultant shall, in the most expeditious manner, provide an initial report to 
Authority's Director, System Safety and to Authority's Project Manager, of any 
reportable personal injury as so designated by the FRA, no matter how slight, to a 
Consultant employee. Consultant must supplement such initial report with reports 
that provide additional details of medical treatment or estimated disability, cause of 
the accident, or other significant factors relating to the accident to the above-listed 
Authority personnel. Consultant shall make such initial and follow-up reports by 
telephone. If Consultant is unable to establish contact with the above Authority 
personnel within four (4) hours of any accident, Consultant must notify other 
Authority's personnel in Authority's Project Manager's department, explaining that 
Consultant is providing the report as an initial report of the accident due to 
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Consultant's having been unable to report such to Authority's System Safety and 
Authority's Project Manager. Within seventy-two (72) hours of the incident, two 
written reports describing the occurrence, disability, and medical treatment shall be 
submitted, separately addressed to Authority's Director, System Safety and 
Authority's Project Manager. The reports required under this Section are necessary 
for Authority to comply with 49 CFR 225, Railroad Accidents/Incidents: Reports, 
Classification, and Investigations, current as of the Effective Date of this Agreement, 
at http://www.gpo.gov/fdsys/granule/CFR-2009-title49-vol4/CFR-2009-title49-vol4-
part225. 

C. At the end of each calendar month, Consultant shall submit two copies of a written 
report of each personal injury and a summary of the injuries to date for the year. 
Consultant shall submit such personal injury report to Authority's Director, System 
Safety and to Authority's Project Manager and will include the current status of each 
injured employee, including summary of medical treatment received, summary of 
any restricted duty or lost work days, and current employment status. 

8. NOTIFICATION 

All notices hereunder concerning this Agreement and the services to be performed shall 
be physically transmitted by courier, overnight, registered or certified mail, return receipt 
requested, postage prepaid and addressed as follows: 

To Authority: 

Southern California Regional Rail Authority 
One Gateway Plaza, Floor 12, 
Los Angeles, CA 90012 
Attn: Marcus Gillette 
Senior Contract & Compliance 
Administrator 

To Consultant: 

AECOM Technical Services, Inc. 
515 S. Flower Street, 8th Floor 
Los Angeles, CA 90071 
Attn: Chris Mockus, PE 

9. AUTHORITY AND CONSULTANT'S REPRESENTATIVES 

Authority's Representatives 

Authority's Project Manager under this Agreement shall be Assistant Director, Capital 
Construction & Rehabilitation. 

In addition, Authority will designate a CTO Project Manager for each CTO issued under 
this Agreement. 
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Consultant's Key Personnel 

The following are Consultant's key personnel, shown with their roles in the services to 
be provided: 

Name 

Chris Mockus, PE 
Mark Perez, PE 
Jeffrey Shaw, PE 
Richard No 
Vernace Wong 
Shelley Brown 

Contract Manager 
Project Management Lead 
Construction Management Lead 
Project Control Lead 
Project Administrator 
Health and Safety Officer 

Authority awarded this Agreement to Consultant based on Authority's confidence and 
reliance on the expertise of Consultant's key personnel, including subconsultant's key 
personnel, described above. Consultant shall not reassign key personnel or assign 
other personnel to key personnel roles until Authority approves a replacement in writing. 
If the performance of any of Consultant's key personnel is not acceptable in the sole 
judgment of Authority, Authority reserves the right to require replacement of such 
unsatisfactory personnel. 

10. SUBCONSULTANTS 

Subconsultant Flow-down Requirements* 

Consultant shall incorporate the following into each Subcontract and require insertion of 
same into all lower tier subcontracts: 

• All articles, sub-articles or portions of this Agreement noted by a single star ("*") 
shall be included in all subcontracts of any tier and those noted by a double star 
("* *") shall be included in subcontracts of any tier with an estimated total value of 
$100,000 or more. 

• All provisions required by law, regulation, rule, or this Agreement to apply to 
subconsu!tant shall apply to all subcontracts of any tier. 

Authority hereby consents to Consultant's subcontracting of portions of the Services 
to the parties identified below for the functions described in Consultant's Proposal. 
Consultant shall · include in each subcontract agreement the stipulation that 
Consultant, not Authority, is solely responsible for payment to subconsultant for the 
amounts owing and that subconsultant shall have no claim, and shall take no action 
against Authority, Member Agencies or officers, directors, employees or sureties 
thereof for nonpayment by Consultant. 

CONTRACT NO. E741C-15 11 AWARDED BY BOARD: 01/23/15 



Subconsultants Names and 
Addresses 

L TK Engineering Services 

Pacific Railway Enterprises (PRE) 

Auriga Corporation 

Costin Public Outreach Group 

Sequoia Consultants 

MTGL 

Coast Surveying 

Douglas Engineering 

Integrated Engineering Management 
(IEM) 

Safework, Inc. 

Transpoly Consulting 

11. ASSIGNMENT* 

Services to Be Performed 

PM/CM, Signals/Communications 

Signals/Communications 

IT & Telecommunications 

Public Outreach 

Materials Testing 

Materials Testing 

Surveying 

PM - Grade Separations 

PM/CM - Facilities 

Construction Safety/Training 

IT 

This Agreement, any interest herein or claim hereunder, may not be assigned by 
Consultant either voluntarily or by operation of law, nor may all or any part of this 
Agreement be subcontracted by Consultant, without the prior written consent of 
Authority. Consent by Authority shall not be deemed to relieve Consultant of its 
obligations to comply fully with all terms and conditions of this Agreement. 

12. INDEPENDENT CONSULTANT 

Consultant's relationship to Authority under this Agreement is that of an independent 
consultant. Consultant's personnel performing work under this Agreement shall at all 
times be under Consultant's exclusive direction and control and shall be employees of 
Consultant and not employees of Authority. Consultant shall pay all wages, salaries 
and other amounts due its employees in connection with work performed under this 
Agreement and shall be responsible for all reports and obligations respecting them, 
such as social security, income tax withholding, unemployment compensation, workers' 
compensation, and similar matters. 
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13. INSURANCE 

Throughout the duration of this Agreement, Consultant shall maintain the following 
insurance, not subject to self-insurance. Consultant shall not of its own initiative cause 
such insurance to be canceled or materially changed during the course of this 
Agreement. 

.Within 10 days after receiving Notice of Award, Consultant shall furnish to Authority an 
endorsement showing the required insurance coverages for Consultant and their 
subconsultants and further providing that: 

a) Authority and its member agencies, and their officers, directors, employees, and 
agents are named as an additional insured via endorsement on commercial general 
liability and automobile reliability insurance with respect to performance hereunder. 

b) The coverage shall be primary and noncontributory as to any other insurance with 
respect to liability hereunder. 

c) Thirty (30) days prior written notice of cancellation or of material change in 
coverage shall be given to Authority by endorsement. 

Consultant and subconsultants shall also provide evidence of insurance coverage within 
ten (10) days of policy renewal or any change to the terms of the insurance coverage. 

"Occurrence," as used herein, means any event or related exposure to conditions which 
result in bodily injury or property damage. 

Any deductibles or self-insured retentions must be declared to and approved in writing 
by Authority. At the option of Authority, either Consultant shall reduce or eliminate such 
deductibles or self-insured retentions with respect to this Agreement to be awarded 
shall procure a bond guaranteeing the amount of the deductible or self-insured 
retention. If Authority agrees in writing to a deductible or self-insured retention, then 
Consultant shall be responsible for the full cost of such deductible or self-insured 
retention. 

If Consultant insurance coverage excludes or limits any coverage required under 
Authority's contract terms and conditions, either by endorsement or policy excluded 
coverage, Consultant must provide, with the original submittal and all renewal 
submittals, a copy of those policy restrictions for approval by Authority. Such policy 
endorsements, exclusions, limitations, or any alteration of Authority required insurance 
coverage must be approved in writing by Authority. Failure to comply may result in 
Authority's termination of the Agreement, at the sole discretion of Authority. 

Minimum Limits of Insurances: Consultant shall maintain limits no less than: 
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a) Commercial General Liability to include Products/Completed Operations, 
Independent Consultant, Contractual Liability, and Personal Injury Liability; with 
at least the following limits of liability: 

a. Primary Bodily Injury Liability Limits of $2,000,000 per occurrence, and 

b. Primary Property Damage Liability Limits of $2,000,000 per occurrence; or 

c. Combined single limits of liability for Primary Bodily Injury and Primary Property 
Damage of $2,000,000 per occurrence, $4,000,000 annual aggregate. 

a) Automobile Liability with the following limits: 

a. Primary Bodily Injury with limits of $1,000,000 per occurrence; and 

b. Primary Property Damage with limits of $1,000,000 per occurrence; or 

c. Combined single limits of Liability for Primary Bodily and Primary Property 
Damage of $2,000,000 per occurrence. 

b) Workers' Compensation Insurance with the limits established and required by the 
State of California. 

c) Employer's Liability with limits of $1,000,000 per occurrence. 

d) Professional Liability with limits of $4,000,000 per claim and aggregate 

e) Prior to commencing CTO Services requiring entry to the right-of-way, Consultant 
will be required to complete Temporary Right of Entry Agreement Form 5 or 6, and 
furnish any additional insurance required. The cost of any additional required 
insurance will be reimbursed with prior approval from the Authority as an ODC 
under the applicable CTO. 

14. INDEMNITY* 

To the fullest extent permitted by law, Consultant shall indemnify, defend and hold 
harmless Authority, and its member agencies, and their officers, directors, and 
employees from and against any and all liability, expense (including but not limited to 
defense costs and reasonable attorneys' fees), claims, proceedings, actions, and 
lawsuits for damages, including, but not limited to, brought for or on account of bodily 
injury, death, personal injury or property damage (including property of Consultant) to 
the extent caused or alleged to have been caused by the negligence, recklessness, or 
willful misconduct of Consultant, its officers, directors, employees, representatives, 
agents, subconsultants or suppliers, or subconsultants of any tier. This indemnity shall 
survive the expiration or earlier terrnination of this Agreement. In no event shall the 
indemnification obligation extend beyond the date when the institution of legal or 
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equitable proceedings for professional negligence would be barred by an applicable 
statue or repose or statute of limitations. 

15. OWNERSHIP OF AUTHORITY MATERIALS 

Consultant and Authority agree that all materials, including but not limited to designs, 
drawings, specifications, techniques, plans, reports, deliverables, data, photographs, 
diagrams, maps, images, graphics, text, videos, advertising, software, source codes, 
website plans and designs, interactive media, drafts, working papers, outlines, 
sketches, summaries, edited and/or unedited versions of deliverables, and any other 
materials or information developed under this Agreement and any and all Intellectual 
Property rights to these materials, including, but not limited to, any copyrights, 
unpatented inventions, patent applications, patents, design rights, and any other 
proprietary rights and derivatives thereof, is and/or shall be the sole property of 
Authority (hereafter collectively, "Authority Materials") for their intended purpose. 
Consultant hereby assigns and transfers to Authority all Consultant's right, title and 
interest in and to all such Authority Materials developed under this Agreement. Further, 
Authority Materials shall be deemed works made for hire, and all rights in copyright 
therein shall be retained by Authority. 

Notwithstanding the above language, any use of Consultant prepared Work without 
written verification or adaptation by the Consultant, except for the specific intended 
purpose, will be at the Authority's sole risk and without liability or legal exposure to 
Consultant, and the Authority shall indemnify and hold harmless the Consultant all 
claims, damages, losses and expenses including attorney's fees arising out of or 
resulting therefrom. 

Notwithstanding such Authority ownership in Authority Materials, Consultant may retain 
possession of working papers and materials prepared by Consultant under this 
Agreement. Consultant will be permitted to retain such for the furtherance of its 
technical proficiency; however, publication of this material is subject to the prior written 
approval of the Authority. During and for a minimum of five years subsequent to the 
term of this Aareement. Authoritv shall have the riaht to insoect anv and all such - - • • • • - • -• •. - . ".,J . • . , ~ ., -....,. l ~ 

working papers and materials, make copies thereof and use the working papers and 
materials and the information contained therein. 

Consultant shall execute all documents requested by Authority and shall perform all 
other acts requested by Authority to assign and transfer to, and vest in Authority, all 
Consultant's right, title and interest in and to Authority Materials, including, but not 
limited to, any and all copyrights, trademarks, unpatented inventions, patent 
applications, patents, design rights, and any other proprietary rights and derivatives 
thereof resulting from this Agreement. Consultant further agrees to ensure transfer of 
all rights to Authority Materials that may be created or produced under this Agreement 
by its suppliers, vendors or subconsultants. Authority shall have the right to register all 
applicable copyrights, trademarks and patents in the name of Authmity. Further, 
Authority shall have the right to assign, license, or otherwise transfer any and all 
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Authority's rights, title and interest, including, but not limited to copyrights, trademarks, 
and patents, in and to Authority Materials. 

Consultant represents and warrants that Authority Materials prepared herein under this 
Agreement, is the original work of Consultant and does not infringe upon any Intellectual 
Property or proprietary rights of third parties. For those portions of Authority Materials 
that are not the original work of Consultant, Consultant represents and warrants that it 
has secured all appropriate licenses, rights, and/or permission from appropriate third 
parties to include such materials in Authority Materials. 

Consultant shall defend, indemnify and hold Authority harmless against any claims by 
third parties based on infringement of copyright, patent, trade secret, trademark, or any 
other claimed Intellectual Property or proprietary right, arising from Authority's use of 
Authority Materials created, prepared, or supplied by Consultant under this Agreement. 
Consultant will also indemnify and defend at its sole expense, any action brought 
against Authority based on a claim that Authority Materials furnished hereunder by 
Consultant infringe any copyright, patent, trade secret, trademark, or any other claimed 
Intellectual Property or proprietary right of third parties, and Consultant will pay any 
settlement amounts, costs, damages and attorney's fees incurred by Authority. 
Authority will notify Consultant promptly and in writing of any such action or claim and 
will permit Consultant to fully participate in the defense thereof. This indemnity shall 
survive the expiration or earlier termination of this Agreement. Further, if the use of 
Authority Materials is enjoined as a result of such suit or claim, Consultant, at no 
expense to Authority, shall obtain for Authority the right to use said item or materials, or 
shall substitute equivalent materials acceptable to Authority and extend this indemnity 
thereto. 

However, Consultant will not be required to indemnify Authority if the suit or claim 
results from: (1) Authority's alteration of Authority Materials, such that said materials in 
its altered form infringes upon any presently existing U.S. patent or copyright; or (2) the 
use of Authority Materials in combination with other material not provided by Consultant 
when such use in combination infringes upon an existing U.S. patent or copyright. 

Consultant shall additionally bear all costs arising from the use of patented equipment, 
designs, materials, devices, and/or processes used on and/or incorporated into 
Authority Materials or in other work provided hereunder the Agreement. When uses of 
these equipment, materials, devices, and/or processes are judged to be an infringement 
and their use is banned, Consultant, at its own expense, shall, with the concurrence of 
Authority, do one of the following: 

• Secure for Authority the right to continue using said equipment, materials, 
devices, and/or processes by suspension of the injunction or by procuring a 
license(s); 

• Replace said equipment, materials, devices, and/or processes with 
non-infringing equipment, materials, devices, and/or processes; 
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• Modify said equipment, materials, devices, and/or processes so that they 
become non-infringing; or 

• Remove said equipment, materials, devices, and/or processes and refund the 
sum paid therefore without prejudice to any other rights of Authority. 

Consultant shall affix the following notice to all Authority Materials, and otherwise as 
Authority may direct: "© Copyright 2014 (or such other appropriate date of first 
publication), SCRRA. All Rights Reserved." 

All materials, including software, data, reports, surveys, drawings and other documents 
and information furnished to Consultant by Authority is made avaflable only for 
Consultant's use in performing the Services and shall remain the sole property of 
Authority. Under no condition may these materials be used by Consultant for other 
projects that are outside the scope of this Agreement. All such materials shall be 
returned to Authority at the completion of the Services, termination of the Agreement, or 
other time as Authority may determine. 

If directed to do so by Authority, Consultant will place Authority's name and its marks 
and logos on Authority Materials developed under this Agreement. Consultant may not 
however, use Authority name and its marks and logos on any other materials without 
the express written consent of Authority. 

16. RIGHTS IN SHOP DRAWINGS, WORK DRAWINGS, TECHNICAL DATA* 

In addition to the provisions contained in Article 17 Title, shop drawings and working 
drawings submitted to Authority by Consultant, its subconsultants or suppliers of any tier 
pursuant to the Agreement, are the property of Authority for their intended purpose, and 
Authority may use and disclose, in any manner and for any purpose, Shop Drawings 
and Working Drawings ("Work Products") delivered under the Agreement (subject to the 
article entitled PUBLIC RECORDS ACT, herein). 

Technical data, as used herein, means any form or format of technical writing, including 
operations/maintenance manuals, pictorial reproductions, drawings or other graphic 
representations, calculations and documents of a technical nature, including computer 
software and program listings, which are developed or required to be delivered pursuant 
to the Agreement. The term does not include financial reports, cost analyses, and other 
information incidental to contract administration. 

Authority shall have the right to use, duplicate, modify or disclose the technical data and 
the information conveyed therein, in whole or in part, in any manner whatsoever, and to 
have or permit others to do so except as limited by the article entitled PUBLIC 
RECORDS ACT. Notwithstanding the above, the Authority agrees to waive any and all 
claims against the Consuitant and to defend, indemnify and hoid the Consuitant 
harmless from and against any and all claims, losses, liabilities and damages arising out 
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of or resulting from the unauthorized use, reuse or alteration of the Consultant's Work 
Products. 

Consultant shall agree to grant to Authority and to its officers, agents, and employees 
acting within the scope of their official duties, a royalty-free license to publish, translate, 
reproduce, deliver, and use as it deems fit all technical data covered by copyright 
supplied for the Agreement. No such copyrighted matter shall be included in technical 
data furnished hereunder without the written permission of the copyright owner for 
Authority to use such in the manner herein described. Consultant shall secure and 
deliver to Authority the written permission for third parties claiming patent, copyright, or 
proprietary rights in technical data for Authority to use such technical data in the manner 
herein described. 

17. TITLE 

The provisions of this Article shall govern the disposition of all property acquired under 
this Agreement including all property acquired under a CTO and reimbursed as an 
"other direct cost." 

Title shall pass to Authority at the time of payment. 

The title transferred as above shall in each case be good, and free and clear from any 
and all security interests, liens, and/or other encumbrances. 

The transfer of title as specified above shall not imply Acceptance by Authority, nor 
relieve Consultant from the responsibility for strict compliance with the Agreement, 
including warranty provisions, and for any loss of or damage to items. 

Consultant at its own expense shall promptly execute, acknowledge, and deliver to 
Authority proper bills of sale or other written instruments of title in a form as required by 
Authority; said instruments shall convey to Authority title free and clear of debts, claims, 
liens, mortgages, taxes, and/or encumbrances. 

Consultant shall have title to and bear the risk of any loss of or damage to items 
purchased hereunder until they are delivered, unloaded, and accepted by Authority at 
the FOB Destination specified herein. Consultant's responsibility for loss or damage 
except for loss or damage resulting from Consultant's negligence, shall cease when title 
passes to Authority. 

18. WORK FOR HIRE* 

Any work created or produced as a part of this Agreement that may be defined under 
Section 101, Title 17, U.S.C. will be considered "work for hire" as it pertains to 
ownership rights. Consultant, by his/her endorsement hereon agrees that all rights to 
any work(s) created or produced are waived, and that ownership rests with Authority. 
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Consultant further agrees to ensure transfer of all rights to such work(s), as defined 
under federal copyright law that may be created or produced under this Agreement by 
its suppliers, vendors or subconsultants. 

Deliverables shall be deemed works made for hire, and all rights in copyright therein 
shall be retained by Authority. Consultant shall be permitted to retain copies of such 
items for the furtherance of its technical proficiency; however, publication of this material 
is subject to the prior written approval of Authority. 

19. SUBMITTAL OF CLAIMS BY CONSULTANT 

Consultant shall file any and all claims with Authority's Project Manager in writing within 
thirty (30) days of the event or occurrence giving rise to the claim. The claim shall be in 
sufficient detail to enable Authority to ascertain the claim's basis and amount, and shall 
describe the date, place and other pertinent circumstances of the event or occurrence 
giving rise to the claim and the indebtedness, obligation, injury, loss or damages 
allegedly incurred by Consultant. 

Even though a claim may be filed and/or in review by Authority, Consultant shall 
continue to perform in accordance with this Agreement. 

20. STANDARD OF PERFORMANCE 

Consultant shall perform and exercise, and require its subconsultants to perform and 
exercise due professional care and competence in the performance of the Services in a 
manner consistent with that degree of skill and care exercised by practicing professional 
performing similar services in the same locality, and under the same or similar 
circumstances and conditions and in accordance with the requirements of this 
Agreement. Consultant shall be responsible for the professional quality, technical 
accuracy, completeness and coordination of the Services, it being understood that 
Authority will be relying upon such professional quality, accuracy, completeness and 
coordination in utilizing the Services. The foregoing obligations and standards shall 
constitute the "Standard of Performance" for purposes of this Agreement. The 
provisions of this paragraph shall survive termination or expiration of this Agreement 
and/or final payment thereunder. 

All workers shall have sufficient skill and experience to perform the services assigned to 
them. Authority shall have the right, at its sole discretion, to require the removal of 
Consultant's personnel at any level assigned to the performance of the services at no 
additional fee or cost to Authority, if Authority considers such removal in its best 
interests and requests such removal in writing and such request is not done for illegal 
reasons. Further, an employee who is removed from performing services under this 
Agreement under this Article shall not be re-assigned to perform services under this 
Agreement without Authority's prior written approval. 
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21. PERFORMANCE MEASUREMENTS 

Assessing Consultant performance is a standard practice needed by Authority in order 
to determine if Authority is receiving good value; ensure Authority is receiving high, 
quality deliverables; provide opportunities for continuous improvement/lessons learned; 
and provide input into the Agreement reference and CTO selection process. 

The performance evaluation of Consultant will be performed after the completion of the 
services provided for each CTO's. Additional reviews may be performed by Authority if 
deemed necessary. The evaluation will be completed by Authority's Project Manager 
and/or CTO Project Manager. The areas for evaluation will include project or CTO 
management, communication and coordination, schedule management, quality of work, 
technical performance, and cost control. 

Performance will be evaluated based on the following rating system: 

• Outstanding - Performance meets all project requirements and exceeds many to 
the benefit of Authority. 

• Above Average - Performance meets all project requirements and exceeds 
some to the benefit of Authority. 

• Satisfactory - Performance meets all project requirements. Any minor problems 
are addressed in a satisfactory manner. 

• Deficient - Performance does not meet project requirements. Problems/issues 
are not resolved. 

The overall rating and rating for each evaluation category and criteria will be 
summarized on the Project Management, Construction Management Performance 
Evaluation form included in Exhibit 4. 

,ll\uthority \Vil! provide a copy of the completed Performance Evaluation to Consultant. If 
Consultant disagrees with the evaluation, Consultant must provide a written response 
within ten (10) calendar days after receiving the Performance Evaluation Form. If the 
request is not made within 10 calendar days, the score shall be considered final. 
Evaluation will be retained for the life of the Agreement or not more than three years 
after the completion of the evaluation. Completed performance evaluation forms and 
any Consultant responses will be forwarded to Authority selection committee for use in 
the reference check process of future procurement solicitation. 

22. PERSONNEL REQUIREMENTS 

A. Hiring 
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Consultant is responsible for providing, a trained and qualified workforce to perform 
the Services. Consultant shall hire all labor, administrative, professional, and 
supervisory personnel required to provide the Services in accordance with the 
requirements of this Agreement. Authority reserves the right to approve or 
disapprove Consultant's Key Staff. Approval by Authority will not be unreasonably 
withheld, and Authority will take all necessary steps to ensure that approval is 
granted in a prompt manner. In addition, Consultant agrees that it shall, to the 
maximum extent possible, take all necessary steps to ensure continuity over time of 
the membership of the group constituting Consultant's staff and, in particular, 
Consultant's Key Staff. 

B. Training and Personnel Protective Safety Equipment 

Roadway Worker Protection and Bridge Worker Safety Training and Personnel 
Protective Safety Equipment - All Consultant and subconsultant personnel who may 
have need to enter into Railroad right-of-way shall have been trained on an annual 
basis to comply with Authority's and the FRA's Part 214 Railroad Workplace Safety 
Requirements for both Roadway Worker Protection and Bridge Worker Safety 
Protection by their employer. All Consultant and subconsultant personnel who may 
be expected to enter the railroad's right-of-way shall be required by their employer to 
wear head, foot and eye and face protection complying with CFR Part 214.113, 
214.115, 214.117 respectively. 

C. Removal 

If Consultant should ever need to remove any Key Staff from performing Services 
under this Agreement, Consultant shall obtain prior written approval of Authority and 
shall work with Authority on a mutually agreeable transition plan so as to provide an 
acceptable replacement and ensure project continuity. Approval by Authority will not 
be unreasonably withheld, and Authority shall take all reasonable steps to ensure 
that approval is granted promptly. Notwithstanding the preceding two sentences, if 
Consultant needs to remove Key Staff from performing Services under this 
Agreement as a result of terminating the employment of any Key Staff, Consultant 
shall not be required to obtain Authority's prior written approval. However, 
Consultant shall provide Authority with adequate notice, except in circumstances in 
which such notice is not possible, and shall work with Authority on a mutually 
agreeable transition plan, as to such other Key Staff so as to provide an acceptable 
replacement and ensure project continuity. Notice under this Section shall be 
provided to Authority's Project Manager and Contract Administrator identified by 
Authority. 

With regard to any individual providing Services on behalf of Consultant under this 
Agreement, if Authority believes that such individual(s) is impairing performance 
under this Agreernent, Authority will notify Consultant and Consultant shall 
immediately address the performance of such person, or, at the request of Authority, 
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Consultant shall remove such person from providing Services. In cases affecting the 
safety of employees, the public, or railroad operation, such removal shall be 
immediate. Notwithstanding the above, Authority will not unreasonably request the 
removal or replacement of any individual providing Services on behalf of Consultant 
under this Agreement. 

D. Consultant's Disciplinary Policy 

Consultant and Consultant's key Sub-Consultants shall develop and maintain a 
disciplinary policy as an integral part of each of their personnel policies. 
Consultant's disciplinary policy shall emphasize a combination of training, education 
and discipline. Consultant's disciplinary policy shall be consistent with current 
railroad industry disciplinary policies. The Federal Railroad Administration (FRA) 
guidelines and recommendations contained in the "Model Part 219 
ConsultanWolunteer Compliance Plan" should be used as a guideline for 
establishing an effective disciplinary policy. In addition, the FRA's Office of Rail 
Safety, "General Manual" and Authority's "Maintenance of Way Operating Rules and 
Instructions" shall be taken into consideration in establishing Consultant's employee 
disciplinary policy. Consultant, on an annual basis, shall submit its employee 
disciplinary policies to Authority for review and acceptance. Consultant shall inform 
Authority of any Consultant disciplinary actions against any Consultant or Sub
Consultant employee as a consequence of violation of safety practices or policies. 

23. FORCE MAJEURE 

Consultant will be granted an extension of time for any portion of a delay in completion 
of the work caused by acts of God or the public enemy, wars, civil disturbances, fires, 
floods, earthquakes, epidemics, quarantine restrictions, freight embargoes, strikes or 
weather more severe than normal, providing that (1) the aforesaid causes were not 
foreseeable and did not result from the fault of negligence of Consultant, (2) Consultant 
has taken reasonable precautions to prevent further delays owing to such causes, and 
(3) Consultant notifies Authority in writhing of the causes(s) for the delay within five days 
from the beginning of any such delay, No claims for additional compensation or 
damages for the foregoing delays shall be allowed to Consultant, and the extension of 
time provided for herein shall be the sole remedy of Consultant on account of any such 
delays. 

24. SUSPENSION OF SERVICES* 

Authority may at any time and for any reason within its sole discretion issue a written 
order to Consultant suspending, delaying, or interrupting all or any part of the services 
for a specified period of time. 

Consultant shall comply immediately with any written order suspending the services that 
it receives from Authority, and take all reasonable steps to minimize allocable costs 
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covered by the suspension period. Consultant shall resume performance of the 
suspended Services upon expiration of the notice of suspension, or upon direction of 
Authority. 

25. TERMINATION FOR CONVENIENCE* 

Authority may terminate this Agreement for Authority's convenience at any time by 
giving Consultant ten (10) days written notice thereof. Upon receipt of said notice, 
Consultant shall immediately take action not to incur any additional obligations, cost or 
expenses, except as may be reasonably necessary to terminate its activities. 
Thereafter Consultant shall have no further claims against Authority under this 
Agreement. All finished or unfinished documents and materials procured for or 
produced under this Agreement shall become Authority property upon date of such 
termination. 

26. TERMINATION FOR BREACH OF CONTRACT* 

If Consultant fails to perform any of the provisions of this Agreement or so fails to make 
progress as to endanger timely performance of this Agreement, Authority may give 
Consultant written notice of such default. If Consultant does not cure such default or 
provide a plan to cure such default, which is acceptable to Authority within the time 
specified in Authority's notice of default, then Authority may terminate this Agreement 
due to Consultant's breach of this Agreement. 

If a federal or state proceeding for relief of debtors is undertaken by or against 
Consultant, or if Consultant makes an assignment for the benefit of creditors, then 
Authority may immediately terminate this Agreement. 

In the event Authority terminates this Agreement as provided in this article, Authority 
may, upon such terms and in such manner as Authority may deem appropriate, procure 
Project Management, Construction Management and Staff Assistance Services and 
Consultant shall be liable to Authority for all of its costs and damages, including, but not 
limited to, any excess costs. 

All finished or unfinished documents and materials produced or procured under this 
Agreement shall become Authority property upon date of such termination, and must be 
delivered to Authority within 30 days from the date of termination. 

If, after notice of termination of this Agreement under the provisions of this article, it is 
determined for any reason that Consultant was not in default under the provisions of this 
article, or that the default was excusable under the terms of this Agreement, the rights 
and obligations of the parties shall be the same as if the notice of termination had been 
issued pursuant to the article entitled Termination for Convenience. 

CONTRACT NO. E741C-15 23 AWARDED BY BOARD: 01/23/15 



The rights and remedies of Authority provided in this article shall not be exclusive and 
are in addition to any other rights and remedies provided by law or under this 
Agreement. 

27. MODIFICATIONS TO THE AGREEMENT 

By written notice or order, Authority may, from time to time, order work suspension or 
make changes to this Agreement or Contract Task Orders (CTOs). Changes in the 
services shall be mutually agreed to and incorporated into an amendment to this 
Agreement or a CTO Revision. Upon execution of an amendment or CTO revision, 
Consultant shall perform the services, as amended. Amendments to the Agreement 
may require prior approval by Authority's Board of Directors, and in all instances require 
prior signature of authorized representative of Authority. 

28. DISPUTE RESOLUTIONS 

Settlement of Disputes 

Both of the parties hereto shall make every reasonable effort to settle any dispute 
arising out of this Agreement by discussion between the parties representatives. The 
parties shall make every reasonable effort to meet within thirty (30) days to discuss 
disputes arising Article 4 Compensation and Manner of Payment, if the parties so agree, 
they may involve a disinterested person experienced in railroad operations, or an 
accountant if appropriate, to render his or her objective advice and opinions, which shall 
be advisory only and not binding unless the parties agree in writing to be bound by his 
or her judgment in a particular instance. 

Controversies Subject to Mediation or Independent Audit 

Any claim or controversy between Authority and Consultant which cannot be resolved 
by the parties concerning the interpretation, application, or implementation of this 
Agreement shall be submitted to a mediator or independent auditor pursuant to the 
provisions of this Section, provided, however, that no such claim or controversy shall be 
submitted to a mediator or independent auditor until it has first been submitted to 
Authority's Director, Engineering and Construction and Consultant's Project Manager 
for resolution between them. 

Mediator/Independent Auditor 

a) Authority and Consultant shall jointly select a mediator or independent 
auditor within twenty-one (21) calendar days after the submittal of a dispute 
under this Subsection. The mediator or independent auditor shall be properly 
qualified in the required areas of public sector finance and/or the surface 
transportation industry, and have experience in the analysis of transportation 
operating and capital costs and revenues and in transportation operational 
issues. 
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b) The mediator or independent auditor shall meet with the parties within 
twenty-one (21) calendar days after his or her selection to attempt to mediate 
and resolve the dispute. If mediation efforts are unsuccessful after sixty (60) 
days, the mediator or auditor shall, after consideration of the parties' 
positions and written submittals (if so requested), issue written 
recommendations for resolution of the dispute. Any such written submittals 
shall be postmarked by the tenth calendar day after the parties' last meeting 
with the mediator or auditor. The recommendations of the mediator or 
independent auditor shall be issued within thirty (30) calendar days after the 
later of the conclusion of mediation or the submittal of written positions (if so 
requested). All meetings and proceedings shall be held in Los Angeles 
County, California, at a time and location acceptable to both parties. 

Pending Resolution 

Except as provided specifically in other sections of this Agreement, while such 
mediation is proceeding, the business, the operations to be conducted, physical plant to 
be used, and compensation for Services under this Agreement, to the extent that they 
are the subject of such controversy, shall continue to be transacted, used and paid in 
the manner and form existing prior to the arising of such controversy, unless the 
mediator/independent auditor shall make a preliminary ruling to the contrary. 

Cost of Mediation 

Each party hereto shall bear the costs and expenses incurred by it in connection with 
such mediation. The cost of the mediator or independent auditor shall be shared equally 
between the parties. 

Enforcement 

If a dispute is not resolved through mediation, either party may pursue available legal 
remedies in a civil action filed and venued in any court located in the Superior Court of 
the State of California for the County of Los Angeles, Central District, or in the United 
States District Court for the Central District of California, Western Division. Each of the 
parties hereto hereby consents to personal jurisdiction in these courts for any such 
controversy, claim, action or cause of action. Further, this Agreement shall be governed 
by and construed in accordance with the laws of the State of California. No conflicts of 
law rules of any state or country shall be applied to result in the application of any 
substantive or procedural laws of any state or country other than California. Each of the 
parties hereto further acknowledges that the laws and courts of California were freely 
and voluntarily chosen to govern this Agreement and to adjudicate any claims or 
disputes hereunder. 
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29. NOTIFICATION OF EMPLOYMENT OF SOUTHERN CALIFORNIA REGIONAL 
RAIL AUTHORITY BOARD MEMBERS/ALTERNATES AND EMPLOYEES* 

To ensure compliance with Authority's Ethics Policy, Consultant shall provide written 
notice to Authority disclosing the identity of any individual who Consultant desires to 
employ or retain under a contract, and who (1) presently serves as a Board 
Member/Alternate or an employee of the Authority, or (2) served as a Board 
Member/Alternate or an employee of the Authority within the previous 12 months of the 
date of the proposed employment or retention by Consultant. Consultant's written 
notice shall indicate whether the individual will be an officer, principal or shareholder of 
the entity and/or will participate in the performance of the Agreement. 

30. DISQUALIFYING POLITICAL CONTRIBUTIONS* 

In the event of a proposed amendment to this Agreement, Consultant shall provide a 
written statement disclosing any contribution(s) of $250 or more made by Consultant or 
its subconsultant within the preceding twelve (12) months of the date of the proposed 
amendment. Applicable contributions include those made by any agenUperson/entity 
on behalf of Consultant or subconsultant. 

31. COMPLIANCE WITH LAW* 

Consultant shall familiarize itself with and perform the services required under this 
Agreement in conformity with requirements and standards of Authority, municipal and 
public agencies, public and private utilities, special districts, and railroad agencies 
whose facilities and services may be affected by services under this Agreement. 
Consultant shall also comply with all Federal, California and local laws and ordinances. 

32. EQUAL OPPORTUNITY* 

In connection with the execution of this Agreement, Consultant shall not discriminate 
against, or grant preferential treatment to, any individual or group, or any employee or 
applicant for employment because of race, age, religion, color, ethnicity, sex, national 
origin, ancestry, physical disability, mental condition, political affiliation, sexual 
orientation or marital status. Consultant shall take action to ensure that applicants and 
employees are treated without regard to the above. 

33. WHISTLEBLOWER REQUIREMENTS 

No Consultant shall adopt any rule, regulation or policy preventing an employee from 
disclosing information to a government or law enforcement agency, where the employee 
believes the information discloses violation or noncompliance with a state or Federal 
regulation; nor shall an employer retaliate against an employee for taking such actions 
as set forth in the California Labor Code §1101 et seq. 

CONTRACT NO. E741C-15 26 AWARDED BY BOARD: 01/23/15 



34. COMPLIANCE WITH LOBBYING POLICIES* 

Consultant agrees that if it is a Lobbyist Employer or if it has retained a Lobbying Firm 
or Lobbyist, as such terms are defined by Authority in its Ethics Policy, it shall comply or 
ensure that its Lobbying Firm and Lobbyist complies with Authority's Ethics Policy. 

If Contract (Lobbyist Employer) or its Lobbying Firm or Lobbyist fails to comply, in whole 
or in part, with Authority's Ethics Policy, such failure shall be considered a material 
breach of this Agreement and Authority shall have the right to immediately terminate or 
suspend this Agreement. 

35. PUBLIC RECORDS ACT 

All records, documents, drawings, plans, specifications and other material relating to 
conduct of Authority's business, including materials submitted by Consultant in its 
proposal and during the course of performing the services under this Agreement, shall 
become the exclusive property of Authority and may be deemed public records. Said 
materials may be subject to the provisions of the California Public Records Act. 
Authority's use and disclosure of its records are governed by this Act. 

Authority will not advise as to the nature or content of documents entitled to protection 
from disclosure under the California Public Records Act, including interpretations of the 
Act or the definitions of trade secret, confidential or proprietary. Authority will accept 
materials clearly and prominently labeled "TRADE SECRET" or" CONFIDENTIAL" or 
"PROPRIETARY" as determined by Consultant. Authority will endeavor to notify 
Consultant of any request of the disclosure of such materials. Under no circumstances, 
however, will Authority be liable or responsible for the disclosure of any labeled 
materials whether the disclosure is required by law or a court order or occurs through 
inadvertence, mistakes or negligence on the part of Authority or its officers, employees 
and/or Consultants. 

In the event of litigation concerning the disclosure of any material submitted by 
Consultant, Authority's sole involvement will be as a stakeholder, retaining the material 
until otherwise ordered by a court. Consultant, at its sole expense and risk, shall be 
responsible for prosecuting or defending any action concerning the materials, and shall 
defend, indemnify and hold Authority harmless from all costs and expenses, including 
attorneys' fees, in connection with such action. 

36. CONFIDENTIALITY* 

Consultant agrees that for and during the entire term of this Agreement, any 
information, data, figures, records, findings and the like received or generated by 
Consultant in the performance of this Agreement, shall be considered and kept as the 
private and privileged records of Authority and will not be divulged to any person, firm, 
corporation, or other entity except on the direct written authOiization of Authority. 
Further, upon expiration or termination of this Agreement for any reason, Consultant 
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agrees that it will continue to treat as private and privileged any information, data, 
figures, records and the like, and will not release any such information to any person, 
firm, corporation or other entity, either by statement, deposition, or as a witness, except 
upon direct written authority of Authority. 

This section shall not apply to information, in whatever form, that comes into the public 
domain, nor shall it restrict the Consultant from giving notices required by law or 
complying with an order to provide information or data when such order is issued by a 
court, administrative agency or other authority with proper jurisdiction, or if it is 
reasonably necessary for the Consultant to defend itself from any suit or claim. 

37. CONSULTANT'S INTERACTION WITH THE MEDIA AND THE PUBLIC 

Authority shall review and approve in writing all Authority related copy proposed to be 
used by Consultant for advertising or public relations purposes prior to publication. 
Consultant shall not allow Authority related copy to be published in its advertisements 
and public relations programs prior to receiving such approval. Consultant shall ensure 
that all published information is factual and that it does not in any way imply that 
Authority endorses Consultant's firm, service, and/or product. 

Consultant shall refer all inquiries from the news media to Authority, and shall comply 
with the procedures of Authority's Public Affairs staff regarding statements to the media 
relating to this Agreement or the Services. 

38. INSPECTION AND AUDIT* 

Consultant shall maintain a complete set of records in accordance with Generally 
Accepted Accounting Principles. The original records shall be maintained at a location 
within Authority service region. Consultant shall permit the authorized representatives 
of Authority, and/or Funding Agencies to inspect and audit all work, materials, payrolls, 
books, accounts and other data and records of Consultant for a period of three (3) years 
after the final payment, or until any on-going audit is completed. 

Authority and Consultant agree that Federal Acquisition Regulation ("FAR") Part 31 
shall be used to determine the allowability of costs claimed by Consultant. Consultant 
further agrees it shall estimate, accumulate and allocate all costs in accordance with 
FAR Part 30 and 48 CFR Chapter 99 Cost Accounting Standards ("CAS"). 

Authority may, at any time, and at its own cost, conduct or have conducted an 
inspection or audit of any aspect of Consultant's performance of its duties and 
obligations under this Agreement. Upon reasonable notice, Consultant shall permit 
auditors or any other duly authorized agent of Authority, the U.S. Department of 
Transportation, and the Comptroller General of the U.S. to inspect, examine and audit 
all financial books, records, accounts, work and materials relating to Consultant's 
performance under this Agreement. Authority shall also have the right to reproduce any 
such books, records and accounts. 
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All such books, records, accounts and documents shall be maintained and be 
accessible to Authority for three years after completion or termination of this Agreement, 
except in the event of litigation or settlement of claims arising from the performance of 
this Agreement, in which case Consultant agrees to maintain all records until Authority, 
the FTA Administrator, the Comptroller General, or any duly authorized representatives, 
have disposed of such litigation, appeals, claims or exceptions related thereto. All 
records shall be maintained at a location within Authority service region. For purposes 
of audit, the date of completion of the Agreement shall be the date of Authority's 
payment for Consultant's final billing (so noted on the invoice) under this Agreement. 

Agreements with Consultant's subconsultants shall include the above provisions with 
respect to audits. The term "subcontract" as applies to these audit requirements 
excludes agreements not exceeding $10,000. 

Any payment by Authority shall be subject to a reasonable audit, in accordance with 
Generally Accepted Accounting Practices, and evaluation of operations, performance, 
and costs. The scope of such audit and evaluation may be either financial or 
operational, or both, and may include, in addition to costs and wages, indirect costs. 

39. COST ACCOUNTING 

Consultant claims for cost reimbursement and Consultant estimates for negotiating 
purposes will be allowable only to the extent that costs incurred or cost estimates are 
consistent with federal cost principles. Consultant shall consistently apply the same 
cost accounting system, from the initial cost proposal through close-out which shall 
include final indirect cost rates, for all work performed under this Agreement. 

40. ACCESS TO RECORDS AND REPORTS 

Consultant agrees to provide Authority, the FTA Administrator; the Comptroller General 
of the United States or any of their authorized representatives access to any books, 
documents, papers and records of Consultant which are directly pertinent to this 
Agreement for the purposes of making audits, examinations, excerpts and 
transcriptions. Consultant also agrees, pursuant to 49 CFR 633.17 to provide the FTA 
Administrator or the FTA's authorized representatives including any Project 
Management Oversight Consultant access to Consultant's records and worksites 
pertaining to a major capital project, defined at 49 USC 5302(a), 1, which is receiving 
federal financial assistance through programs described at 49 USC 5307, 5309, or 
5311. 

Consultant agrees to permit any of the foregoing parties to reproduce by any means 
whatsoever or to copy excerpts and transcriptions as reasonably needed. 

Consultant agrees to maintain all books, records, accounts and reports required under 
this Agreement for a period of not less than three years after the date of termination or 
expiration of this Agreement, except in the event of litigation or settlement of claims 
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arising from the performance of this Agreement, in which care Consultant agrees to 
maintain same until Authority, the FTA Administrator, the Comptroller General, or any of 
their duly authorized representatives, have disposed of all such litigation, appeals, 
claims or exceptions related thereto (49 CFR 18.39(i)(11 )). 

41. APPLICABILITY OF FEDERAL GRANT CONTRACT * 
This Agreement may be subject to one or more financial assistance contracts between 
Authority and the U.S. Department of Transportation, which incorporate the current FTA 
Master Agreement and Circular 4220.1 F. Consultant and its subconsultants are 
required to comply with all terms and conditions prescribed for third party contracts in 
these documents. Federal laws regulations, policies and administrative practices may 
be modified or codified after the date this Agreement is established and may apply to 
this Agreement. To assure compliance with changing Federal requirements, acceptance 
of this Agreement indicates that Consultant agrees to accept all changed requirements 
that apply to this Agreement. 

42. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS * 
All contractual provisions required by DOT, as set forth in FTA Circular 4220.1 F and the 
Master Grant Agreement, are hereby incorporated by reference. Anything to the 
contrary herein notwithstanding, all FTA mandated terms shall be deemed to control in 
the event of a conflict with other provisions contained in this Agreement. Consultant 
shall not perform any act, fail to perform any act, or refuse to comply with any Authority 
request that would cause Authority to be in violation of the FTA terms and conditions. 

43. FEDERAL FUNDING LIMITATION* 

Consultant understands that funds to pay for Consultant's performance under this 
Agreement are anticipated to be made available from the U.S. Department of 
Transportation through the Federal Transit Administration (FTA). All funds must be 
approved and administered by FT A. A portion of Authority's obligation hereunder may 
be payable from funds that are appropriated and allocated by FTA for the performance 
of this Agreement. If funds are not allocated, or ultimately are disapproved by FTA, 
Authority may terminate or suspend Consultant's Services without penalty. Authority 
shall notify Consultant promptly in writing of the non-allocation, delay, or disapproval of 
funding. 

44. NO FEDERAL OBLIGATION TO THIRD PARTIES * 
Consultant agrees that, absent the Federal Government's express written consent, the 
Federal government shall not be subject to any obligations or liabilities to any 
subrecipient, any third party consultant, or any other person not a party to the Grant 
Contract in connection with this Agreement. Notwithstanding any concurrence provided 
by the Federal government in or approval of any solicitation, subagreement, or third 
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party contract, the Federal government continues to have no obligations or liabilities to 
any party, including a subrecipient or third party consultant. 

Consultant agrees to include the above clause in each subcontract financed in whole or 
in part with federal assistance provided by FTA. It is further agreed that the clauses 
shall not be modified, except to identify the subconsultant who will be subject to the 
provisions. 

45. FEDERAL CHANGES 

In the event local, state or Federal laws or regulations that were not announced or 
enacted at the time of the contract award are enacted before performance of the 
services and laws or regulations make standards more stringent or compliance more 
stringent or compliance more costly under this Agreement, Consultant shall notify 
Authority in writing of such laws or regulations and their effects on the pricing or delivery 
schedule promptly after Consultant first becomes aware of the laws and regulations and 
prior to incurring any such expenses. 

Authority will make a determination as to whether Consultant should be reimbursed for 
any such expenses or any time extensions should be granted. 

Consultant shall be deemed to have had notice of any Federal law or regulation 
announced or enacted at the time of contract award, even though such law or regulation 
did not take effect or become operative until some date after the contract award. 

Consultant shall, immediately upon becoming aware of any such imposition or change 
of requirement, provide Authority with full and detailed particulars of the changes 
required in the services and of cost involved therein, or shall be deemed to have waived 
any rights under this article. In the event any governmental requirements are removed, 
relaxed, or changed in any way after the date of Contract award so as to make 
Consultant's performance less expensive, or less difficult, then Authority shall have the 
option either to require Consultant to perform pursuant to the more rigorous 
reauirements or to receive a reduction in the orice of the services affected for all savinas . - -1 -• .. - - . - .. - - . . . . . - - - l ._. 

in direct costs which may be realized by Consultant by reason of such change and 
appropriate adjustments in deductions for overhead and profit made so as to reflect 
actual savings made by Consultant. Authority shall give Consultant notice of Authority's 
determination, and anticipated savings. 

46. INTEREST OF MEMBERS OF, OR DELEGATES TO, CONGRESS * 
No member of, or delegate to, the Congress of the United States shall be admitted to a 
share or part of this Agreement or to any benefit arising there from. 
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47. COMPLIANCE WITH FEDERAL LOBBYING POLICIES** 

Consultant has certified and disclosed in their Proposal submittal, for itself and for each 
subconsultant, at all tiers, performing work or services on the Agreement, that it will not 
and has not used Federal appropriated funds to pay any person or organization for 
influencing or attempting to influence an officer or employee of Authority, a Member 
Agency, any other state of Federal agency, a member of Congress, officer or an 
employee of Congress, or an employee of a member of Congress in connection with 
obtaining any Federally-funded contract, grant or any other award, covered by 31 
U.S.C. 1352. Consultant and subconsultants at every tier must have disclosed the 
name of any registrant under the Lobbying Disclosure Act of 1995 who has made 
lobbying contact on its behalf with non-Federal funds with respect to Federally-funded 
contracts, grants or awards covered under the Lobbying Disclosure Act of 1995. Such 
disclosures are forwarded from tier to tier up to Consultant, and from Consultant to 
Authority. 

Consultant shall file a certification and disclosure, as required by 49 CFR, when any of 
the following covered events occur: 

a) Consultant has increased, by $25,000 or more, the amount paid or expected 
to be paid for influencing or attempting to influence any covered Federally
funded action; 

b) Consultant has changed the person(s) or individual(s) influencing or 
attempting to influence a covered Federally-funded action; 

c) A subcontract, at any tier, in an amount of $100,000 or more is awarded by 
the Consultant for work or services included within the scope of this 
Agreement; 

d) An amendment to this Agreement, in an amount of $100,000 or more, is 
approved by Authority. 

48. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS AND 
RELATED ACTS * 

Consultant acknowledges that the provisions of the Program Fraud Civil Remedies Act 
of 1986, as amended, 49 USC §§3801 et seq. and U.S. DOT regulations, "Program 
Fraud Civil Remedies," 49 CFR Part 31, apply to its actions pertaining to this 
Agreement. Upon execution of the underlying contract, Consultant certifies or affirms 
the truthfulness and accuracy of any statement it has made, it makes, or it may make 
pertaining to the underlying contract or the FTA assisted project for which the Services 
are being performed. In addition to other Liquidated Damages that may be applicable, 
Consultant further acknowledges that if it makes, or causes to be made, a false, 
fictitious, or fraudulent claim, statement, subrnission, or certification, the Federal 
government reserves the right to impose the penalties of the Program Fraud Civil 
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Remedies Act of 1986 on Consultant to the extent the Federal government deems 
appropriate. 

Consultant also acknowledges that if it makes, or causes to be made, a false, fictitious, 
or fraudulent claim, statement, submission, or certification to the Federal Government 
under a Contract connected with a project that is financed in whole or in part with 
Federal assistance originally awarded or in part with Federal assistance originally 
awarded by FTA under the authority of 49 USC §5307, the government reserves the 
right to impose the penalties of 18 USC §1001 and 49 USC §5307(n)(1) on Consultant, 
to the extent the Federal Government deems appropriate. 

Consultant agrees to include the above two clauses in each subcontract financed in 
whole or in part with federal assistance provided by FTA. It is further agreed that the 
clauses shall not be modified, except to identify the subconsultant who will be subject to 
the provisions. 

49. ENERGY CONSERVATION * 
Consultant shall recognize mandatory standards and policies relating to energy 
efficiency, which are contained in the State Energy Conservation Plan issued in 
compliance with the Energy Policy and Conservation Act (42 USC §6321 et seq.). 

50. CLEAN WATER ** 
Consultant agrees to comply with all applicable standards, orders, or regulations issued 
pursuant to the Federal Water Pollution Control Act, as amended, 33 USC §§1251, et 
seq. Consultant agrees to report any violation of these requirements resulting from any 
Project implementation activity to FTA and the appropriate U.S. EPA Regional Office. 

51. CLEAN AIR** 

Consultant agrees to comply with all applicable standards, orders, or regulations issued 
pursuant to the Clean Air Act, as amended, 42 USC §7401, et seq. Consultant agrees 
to report each violation to Authority and understands and agrees that Authority will, in 
turn, report each violation as required to assure notification to FTA and the appropriate 
EPA Regional Office. 

52. REQUIREMENTS FOR AMERICANS WITH DISABILITIES ACT 

Consultant is also required to comply with all applicable requirements of the Americans 
with disabilities Act of 190 (ADA), 42 U.S.C. §§ 1210 et seq.; Section 504 of the 
Rehabilitation Act of 1973, as amended, 29 U.S.C. § 5301 (d), and the following 
regulations and any amendments thereto: 

a) U.S. department of Transportation regulations, "Transportation services for 
individuals with Disabilities (ADA), "49 CFR Part 37. 
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b) U.S. department of Transportation regulations, "Nondiscrimination on the Basis 
of Handicap in Programs and Activities Receiving or Benefiting from Federal 
Financial Assistance," 49 CFR Part 27. 

c) U.S. department of Justice (DOJ) regulations, "Nondiscrimination on the Basis of 
Disability in State and Local Federal Government services, "28 CFR Part 35. 

d) DOJ regulations, "Nondiscrimination on the Basis of Disability by Public 
Accommodations and in Commercial Facilities, "28 CFR Part 36. 

e) U.S. General Services Administration regulations, "Accommodations for the 
Physically Handicapped, "41 CFR Subpart 101-19. 

f) U.S. Equal Employment Opportunity Commissions (EEOC) "Regulations to 
Implement the Equal Employment Provisions of the Americans with Disabilities 
Act," 29 CFR Part 1630. 

g) U.S. Federal Communications Commission regulations, ''Telecommunications 
Relay Services and Related Customer Premises Equipment for the Hearing and 
Speech Disabled," 47 CFR Part 64, Subpart F. 

h) FTA regulations, "Transportation for Elderly and handicapped Persons," 49 CFR 
Part 609. 

i) Any implementing requirements that the FTA may issue. 

53. CIVIL RIGHTS REQUIREMENTS * 
Nondiscrimination 

In accordance with Title VI of the Civil Rights Act, as amended, 42 USC §2000d, section 
303 of the Age Discrimination Act of 1975, as amended, 42 USC §6102, section 202 of 
the Americans with Disabilities Act of 1990, 42 USC §12132, and Federal transit law at 
49 U.S.C. § 5332, Consultant agrees that it will not discriminate against any employee 
or applicant for employment because of race, color, creed, national origin, sex, age, or 
disability. In addition, Consultant agrees to comply with applicable Federal implementing 
regulations and other implementing requirements FTA may issue. 

Equal Employment Opportunity 

The following equal opportunity requirements apply. 

a) Race, Color, Creed, National Origin, Sex 

In accordance with Title VII of the Civil Rights Act, as amended, 42 USC 
§2000e, and Federal transit laws at 49 USC §5332, Consultant agrees to 
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comply with all applicable ·equal opportunity requirements of the U.S. 
Department of Labor regulations, "Office of Federal Contract Compliance 
Programs, Equal Employment Opportunity, Department of Labor, 41 CFR 
Parts 60 et seq., (which implement Executive Order No. 11246, "Equal 
Employment Opportunity," as amended by Executiv~ Order No. 11375, 
"Amending Executive Order 11246 Relating to Equal Employment 
Opportunity", 42 USC §2000e note), and with any applicable Federal 
statutes, executive orders, regulations, and Federal policies that may in the 
future affect activities undertaken in the course of this Agreement. 
Consultant agrees to take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, color, creed, national origin, sex or age. Such action 
shall include, but not be limited to, the following: employment, upgrading, 
demotion or transfer, recruitment or recruitment advertising, layoff or 
termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship. In addition, Consultant agrees to comply 
with any implementing requirements FTA may issue. 

b) Age 

In accordance with section 4 of the Age Discrimination in Employment Act of 
1967, as amended, 29 USC §§623 and Federal transit law at 49 USC §5332, 
Consultant agrees to refrain from discrimination against present and 
prospective employees for reasons of age. In addition, Consultant agrees to 
comply with any implementing requirements FTA may issue. 

c) Disabilities 

In accordance with section 102 of the Americans with Disabilities Act, as 
amended, 42 USC §12112, Consultant agrees that it will comply with the 
requirements of the U.S. Equal Employment Opportunity Commission, 
"Regulations to Implement the Equal Employment Provisions of the 
Americans with Disabilities Act," 29 CFR Part 1630, pertaining to 
employment of persons with disabilities. In addition, Consultant agrees to 
comply with any implementing requirements FTA may issue. 

54. DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION 

In accordance with federal financial assistance agreements with the U.S. Department of 
Transportation (U.S. DOT), the Southern California Regional Rail Authority (Authority) 
has adopted a Disadvantaged Business Enterprise (DBE) Program, in conformance 
with Title 49 CFR Part 26, "Participation by Disadvantaged Business Enterprises in 
Department of Transportation Programs." This DOT-assisted project is subject to these 
stipulated regulations, which are hereby incorporated in their entirety by this reference. 
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Contractor shall not discriminate on the basis of race, color, national origin, or sex in the 
award and performance of subcontracts. 

In the E!vent of any conflicts or inconsistencies between the Regulations and the 
Authority's DBE Program with respect to DOT-assisted contracts, the Regulations shall 
prevail. 

Please see Exhibit 6 for DBE Program requirements and forms. 

55. FLY AMERICA 

The Federal government will not participate in the cost of international air transportation 
of any persons involved in or property acquired for the Project unless that air 
transportation is provided by U.S. flag air carriers to the extent service by these carriers 
is available, as required by the International Air Transportation Fair Competitive 
Practices Act of 1974, as amended, 49 USC §40018, in accordance with U.S. GAO 
regulations, "Uniform Standards and Procedures for Transportation Transactions", 4 
CFR Part 52, and U.S. GAO Guidelines for Implementation of the "Fly America Act," B-
138942, 1981 US Comp. Gen LEXIS 2116, March 31, 1981. 

56. SEISMIC SAFETY 

Consultant agrees that any new building or addition to an existing building will be 
designed and constructed in accordance with the standards'for Seismic Safety required 
in Department of Transportation Seismic Safety Regulations 49 CFR Part 41 and will 
certify to compliance to the extent required by the regulation. Consultant also agrees to 
ensure that all work performed under this Agreement including work performed by a 
subconsultant is in compliance with the standards required by the Seismic Safety 
Regulations and the certification of compliance issued on the project. 

57. SUBCONSULTANT'S CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION OR INELIGIBILITY ** 

Consultant shall not knowingly enter into any subcontract exceeding $100,000 with an 
entity or person who is debarred, suspended, or who has been declared ineligible from 
obtaining federal assistance funds; and shall require each subconsultant to complete 
the certification provided in the Form entitled "Certificate of Subconsultant Regarding 
Debarment, Suspension, and Other Ineligibility and Voluntary Exclusion". 

Each subcontract, regardless of tier, shall contain a provision that the subconsultant 
shall not knowingly enter into any lower tier subcontract with a person or entity who is 
debarred, suspended or declared ineligible from obtaining federal assistance funds, and 
a provision requiring each lower-tiered subconsultants provide the required certification. 

58. PROMPT PAYMENT TO SUBCONSULTANTS ** 
Consultant agrees to make prompt payment to all subconsultants (both Disadvantaged 
and Non-Disadvantaged Business Enterprises) for satisfactory services performed on a 
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CTO. For purposes of this Agreement "prompt payment" shall mean payment of all 
invoices substantiated to Consultant's requirements no later than seven (7) working days 
from Consultant's receipt of payment from Authority as required in compliance with 49 
CFR Part 26.29. Should Consultant retain partial payment of subconsultant's invoice to 
insure performance on a CTO or for any other reason, Consultant agrees to make 
payment of such retainage within fifteen (15) working days of satisfactory completion of 
the CTO services or other obligation. 

Consultant shall not retain subconsultant retainage pending Authority's payment of 
Consultant's retainage. Failure of Consultant to make prompt payment as defined in this 
clause or to delay payment without prior written consent of Authority shall constitute 
noncompliance with this Agreement, which may result in appropriate administrative 
sanctions which may include withholding of payment of Consultant's invoice by Authority 
until payment is made to the subconsultant or termination of the Agreement. Consultant 
shall include a prompt payment clause in all agreements between Consultant and 
subconsultants. 

Any violation of this requirement will result in payment to the subconsultant a penalty of 
two percent (2%) of the amount due per month for every month that payment is not made. 
This requirement applies to retainage payments, which must be paid within 30 days of 
the completion of the subconsultants services. 

59. WAIVER/INVALIDITY 

No waiver of a breach of any provision of this Agreement by either party shall constitute 
a waiver of any other breach of the provision, or of any other breach of the provision of 
the Agreement. Failure of either party to enforce any provision of this Agreement at any 
time shall not be construed as a waiver of that provision. 

The invalidity in whole or in part of any provision of this Agreement shall not void or affect 
the validity of any other provision. 

60. SEVERABILITY * 
In the event any Article, section, Subarticle, paragraph, sentence, clause, or phrase 
contained in the Agreement shall be determined, declared, or adjudged invalid, illegal, 
unconstitutional, or otherwise unenforceable, such determination, declaration, or 
adjudication shall in no manner affect· the other Articles, sections, Subarticles, 
paragraphs, sentences, clauses, or phrases of the Agreement, which shall remain in full 
force and effect as if the Article, section, Subarticle, paragraph, sentence, clause, or 
phrase declared, determined, or adjudged invalid, illegal, unconstitutional, or otherwise 
unenforceable, was not originally contained in the Agreement. 
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61. GOVERNING LAW* 

The validity of this Agreement and of any of its terms or provisions, as well as the rights 
and duties of the parties hereunder, shall be governed by the laws of the State of 
California. 

Consultant shall comply with all applicable federal, state and local laws and ordinances. 

62. PRECEDENCE 

Conflicting provisions hereof, if any, shall prevail in the following descending order of 
precedence: (1) the Contract Task Orders, (2) the terms of this Agreement, (3) the 
Attachment A - Scope of Services, and (4) Consultant's Proposal dated November 13, 
2014. 

An amendment to this Agreement shall take its precedence from the term it amends. All 
other terms and conditions remain unchanged. 

63. ENTIRE CONTRACT 

This Agreement, and any attachments or documents incorporated herein by inclusion or 
by reference, constitutes the complete and entire agreement between Authority and 
Consultant and supersedes any prior representations, understandings, communications, 
commitments, agreements or proposals, oral or written. 
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be 
executed and effective on the date first hereinabove written. 

CONSULTANT 
AECOM TECHNICAL SERVICES, INC. 

~ 
Chris Mockus, PE 
Vice President 

Tax I.D. No. 
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SOUTHERN CALIFORNIA 
REGIONAL RAIL AUTHORITY 

ArthurT. Leahy {: 
Chief Executive Officer 

APPROVED AS TO FORM: 
Don O. Del Rio 
General Counsel 
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EXHIBIT 1 - NEGOTIATED BILLING RATES 

CONTRACT NO. E741C-15 AWARDED BY BOARD: 01/23/15 



E741C-15 - EXHIBIT 1- NEGOTIATED BILLING RATES - AECOM 

.. . ·· •, · . . . ·. · .. ·.· •I .· 

. FULLY BURDENED FULLY BURDENED ' FULLY BURDENED FULLY BURDENED FULLY BURDENED . 

LABOR RATE .LA.BORRATE LABOR RATE LABOR RATE 
. 

LABOR RATE •··ovER.HEAD (%J···. i . ,.'··,.·,·,,.:: ··,. ·.,. . POSITION .... CONTRACT YEAR 1 . CONTRACT YEAR 2 CONTRACT YEAR 3 . OPTION YEAR 1 OPTIONYEAR2 

···•·····•····••···•··• 

. .. . ·· ... · . . ·. . .· .. 

> .. HOME '.FIELD:.·· ...•.. 'HOME•.·•••• I > FIELD. c t'HOME · .. FIELD·.· HOME '· FIELD HOME ..... FIELD 
·· .. Home 

... 
Field··· ... · $ .. $. $ $ .• $ $ •·•. $•' • • $ $ $. ·. . ,· ·. 

Administrative Assistant I 139.98% 114.08% $ 81.67 $ 72.85 $ 84.61 $ 75.47 $ 87.65 $ 78.19 $ 90.81 $ 81.01 $ 94.08 $ 83.92 

Administrative Assistant II 139.98% 114.08% $ 111.73 $ 99.68 $ 115.76 $ 103.26 $ 119.92 $ 106.98 $ 124.24 $ 110.83 $ 128.71 $ 114.82 
Administrative Assistant Ill 139.98% 114.08% $ 123.42 $ 110.10 $ 127.86 $ 114.06 $ 132.47 $ 118.17 $ 137.24 $ 122.43 $ 142.18 $ 126.83 
Assistant Project Manager 139.98% 114.08% $ 194.14 $ 173.19 $ 201.13 $ 179.43 $ 208.37 $ 185.88 $ 215.88 $ 192.58 $ 223.65 $ 199.51 

Assistant Resident Engineer I 139.98% 114.08% $ 139.81 $ 124.72 $ 144.85 $ 129.21 $ 150.06 $ 133.86 $ 155.46 $ 138.68 $ 161.06 $ 143.68 

Assistant Resident Engineer II 139.98% 114.08% $ 171.42 $ 152.92 $ 177.59 $ 158.42 $ 183.98 $ 164.13 $ 190.61 $ 170.03 $ 197.47 $ 176.16 

Assistant Resident Engineer Ill 139.98% 114.08% $ 194.14 $ 173.19 $ 201.13 $ 179.43 $ 208.37 $ 185.88 $ 215.88 $ 192.58 $ 223.65 $ 199.51 

Engineering Technician I 139.98% 114.08% $ 43.17 $ 38.51 $ 44.73 $ 39.90 $ 46.34 $ 41.34 $ 48.00 $ 42.82 $ 49.73 $ 44.37 

Engineering Technician II 139.98% 114.08% $ 86.51 $ 77.18 $ 89.63 $ 79.95 $ 92.85 $ 82.83 $ 96.20 $ 85.81 $ 99.66 $ 88.90 

Engineering Technician Ill 139.98% 114.08% $ 124.31 $ 110.89 $ 128.78 $ 114.89 $ 133.42 $ 119.02 $ 138.22 $ 123.31 $ 143.20 $ 127.75 

Claims Mitigation Manager 139.98% 114.08% $ 170.10 $ 151.74 $ 176.22 $ 157.20 $ 182.57 $ 162.86 $ 189.14 $ 168.72 $ 195.95 $ 174.80 

Construction Management Task Manager 139.98% 114.08% $ 179.99 $ 160.56 $ 186.46 $ 166.34 $ 193.18 $ 172.33 $ 200.13 $ 178.53 $ 207.34 $ 184.96 

Contract Administrator I 139.98% 114.08% $ 111.73 $ 99.68 $ 115.76 $ 103.26 $ 119.92 $ 106.98 $ 124.24 $ 110.83 $ 128.71 $ 114.82 

Contract Administrator II 139.98% 114.08% $ 123.59 $ 110.25 $ 128.04 $ 114.22 $ 132.65 $ 118.33 $ 137.42 $ 122.59 $ 142.37 $ 127.01 

Contract Manager 139.98% 114.08% $ 271.99 $ 242.64 $ 281.79 $ 251.37 $ 291.93 $ 260.42 $ 302.44 $ 269.80 $ 313.33 $ 279.51 

Cost Estimator I 13.9.98% 114.08% $ 125.41 $ 111.88 $ 129.93 $ 115.91 $ 134.61 $ 120.08 $ 139.45 $ 124.40 $ 144.47 $ 128.88 

Cost Estimator II 13.9.98% 114.08% $ 151.57 $ 135.21 $ 157.03 $ 140.08 $ 162.68 $ 145.12 $ 168.54 $ 150.35 $ 174.60 $ 155.76 

Cost Estimator Ill B9.98% 114.08% $ 198.32 $ 176.92 $ 205.46 $ 183.28 $ 212.86 $ 189.88 $ 220.52 $ 196.72 $ 228.46 $ 203.80 

Database & Programming Support I 139.98% 114.08% $ 149.70 $ 133.54 $ 155.09 $ 138.35 $ 160.67 $ 143.33 $ 166.46 $ 148.49 $ 172.45 $ 153.84 

Database & Programming Support II B9.98% 114.08% $ 184.50 $ 164.58 $ 191.14 $ 170.51 $ 198.02 $ 176.65 $ 205.15 $ 183.01 $ 212.53 $ 189.60 

Database & Programming Support Ill 139.98% 114.08% $ 199.42 $ 177.90 $ 206.60 $ 184.30 $ 214.04 $ 190.94 $ 221.75 $ 197.81 $ 229.73 $ 204.94 

Design Engineer I 139.98% 114.08% $ 96.28 $ 85.89 $ 99.75 $ 88.98 $ 103.34 $ 92.18 $ 107.06 $ 95.50 $ 110.91 $ 98.94 

Design Engineer II 139.98% 114.08% $ 128.53 $ 114.66 $ 133.16 $ 118.79 $ 137.95 $ 123.07 $ 142.92 $ 127.50 $ 148.07 $ 132.09 

Design Engineer Ill 139.98% 114.08% $ 144.40 $ 128.81 $ 149.59 $ 133.45 $ 154.98 $ 138.25 $ 160.56 $ 143.23 $ 166.34 $ 148.39 

Environmental Scientist I 139.98% 114.08% $ 104.85 $ 93.53 $ 108.62 $ 96.90 $ 112.53 $ 100.39 $ 116.58 $ 104.00 $ 120.78 $ 107.75 
Environmental Scientist II 139.98% 114.08% $ 187.38 $ 167.15 $ 194.12 $ 173.17 $ 201.11 $ 179.41 $ 208.35 $ 185.86 $ 215.85 $ 192.56 
Environmental Scientist Ill 139.98% 114.08% $ 208.88 $ 186.34 $ 216.40 $ 193.04 $ 224.19 $ 199.99 $ 232.26 $ 207.19 $ 240.62 $ 214.65 
Inspector I (Civil, Structural, Track, Electrical, 

139.98% 114.08% 
Mechanical) $ 139.81 $ 124.72 $ 144.85 $ 129.21 $ 150.06 $ 133.86 $ 155.46 $ 138.68 $ 161.06 $ 143.68 
Inspector II (Civil, Structural, Track, Electrical, 

139.98% 114.08% 
Mechanical) $ 165.87 $ 147.97 $ 171.85 $ 153.30 $ 178.03 $ 158.82 $ 184.44 $ 164.54 $ 191.08 $ 170.46 
Inspector Ill (Civil, Structural, Track, Electrical, 

139.98% 114.08% 
Mechanical) $ 194.14 $ 173.19 $ 201.13 $ 179.43 $ 208.37 $ 185.88 $ 215.88 $ 192.58 $ 223.65 $ 199.51 
Intern 139.98% 114.08% $ 45.60 $ 40.68 $ 47.24 $ 42.14 $ 48.94 $ 43.66 $ 50.70 $ 45.23 $ 52.53 $ 46.86 
Labor Compliance Officer 139.98% 114.08% $ 99.47 $ 88.74 $ 103.05 $ 91.93 $ 106.76 $ 95.24 $ 110.61 $ 98.67 $ 114.59 $ 102.22 
Office Engineer I 139.98% 114.08% $ 81.67 $ 72.85 $ 84.61 $ 75.47 $ 87.65 $ 78.19 $ 90.81 $ 81.01 $ 94.08 $ 83.92 
Office Engineer II 139.98% 114.08% $ 134.44 $ 119.93 $ 139.28 $ 124.25 $ 144.29 $ 128.72 $ 149.48 $ 133.35 $ 154.87 $ 138.15 
Office Engineer Ill 139.98% 114.08% $ 139.79 $ 124.70 $ 144.82 $ 129.19 $ 150.03 $ 133.84 $ 155.44 $ 138.66 $ 161.03 $ 143.65 
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E741C-15 - EXHIBIT 1- NEGOTIATED BILLING RATES - AECOM 

.... .. ..· < ·. .· ··. .. > FULLY BURDENED ... FULLY BURDENED • . •.: FULLY BURDENED FULLY BURDENED FULLY~URDENED 

.·.· ••• E A . i I.ABORRATE ·.· ..... •· I.ABORRATE I .· 1.ABORRATE < •< LABOR.RATE ·. 1.ABORRATE 
POSITION ··. • OV RHE DJ%! < CON"fRACTVEARl · .. CCilNTRACTYEAR2 CONTRACTYEAR3 .· OPTIONYEAR.1 OPTIONYEAR2 

' ·, _ -' , .. , ; · · . · · .· . . I~· ' . . . . .·. ,-:.. ' . ,, [.·:. .. . . . . ... __ . . 

• • .··•• .•[ .. . . < HOME .. FIELD HO.ME ' >FIELD · ... · . HOME FIELD \. HOME ' FIELD .. HOME \ FIELD .. · 

··• ... ·. .. ·.·. . .... ··.. ., .... ·. ·.•· .Home > , Field .. :... •$. , $ · $ . • • •., $, ··· ·. ·.· . $ $ •. $ : $ •.. $ $ 
Principal Assistant Resident Engineer 139.98% 114.08% $ 187.50 $ 167.26 $ 194.25 $ 173.28 $ 201.24 $ 179.52 $ 208.48 $ 185.98 $ 215.99 $ 192.68 

Principal-in-Charge 139.98% 114.08% $ 385.46 $ 343.86 $ 399.33 $ 356.23 $ 413.71 $ 369.06 $ 428.60 $ 382.34 $ 444.03 $ 396.11 

Project Administrator I 139.98% 114.08% $ 111.73 $ 99.68 $ 115.76 $ 103.26 $ 119.92 $ 106.98 $ 124.24 $ 110.83 $ 128.71 $ 114.82 

Project Administrator II 139.98% 114.08% $ 123.59 $ 110.25 $ 128.04 $ 114.22 $ 132.65 $ 118.33 $ 137.42 $ 122.59 $ 142.37 $ 127.01 

Project Control Specialist I 139.98% 114.08% $ 123.59 $ 110.25 $ 128.04 $ 114.22 $ 132.65 $ 118.33 $ 137.42 $ 122.59 $ 142.37 $ 127.01 

Project Control Specialist II 139.98% 114.08% $ 155.99 $ 139.15 $ 161.60 $ 144.16 $ 167.42 $ 149.35 $ 173.45 $ 154.73 $ 179.69 $ 160.30 

Project Control Specialist Ill 139.98% 114.08% $ 115.19 $ 102.76 $ 119.34 $ 106.46 $ 123.63 $ 110.29 $ 128.08 $ 114.26 $ 132.70 $ 118.37 

Project Controls Task Manager 139.98% 114.08% $ 198.32 $ 176.92 $ 205.46 $ 183.28 $ 212.86 $ 189.88 $ 220.52 $ 196.72 $ 228.46 $ 203.80 

Project Engineer I 139.98% 114.08% $ 96.28 $ 85.89 $ 99.75 $ 88.98 $ 103.34 $ 92.18 $ 107.06 $ 95.50 $ 110.91 $ 98.94 

Project Engineer II 139.98% 114.08% $ 128.53 $ 114.66 $ 133.16 $ 118.79 $ 137.95 $ 123.07 $ 142.92 $ 127.50 $ 148.07 $ 132.09 

Project Engineer Ill 139.98% 114.08% $ 144.40 $ 128.81 $ 149.59 $ 133.45 $ 154.98 $ 138.25 $ 160.56 $ 143.23 $ 166.34 $ 148.39 

Project Management Task Leader 139.98% 114.08% $ 282.10 $ 251.65 $ 292.25 $ 260.71 $ 302.77 $ 270.10 $ 313.67 $ 279.82 $ 324.97 $ 289.89 

Project Manager I 139.98% 114.08% $ 160.95 $ 143.58 $ 166.75 $ 148.75 $ 172.75 $ 154:11 $ 178.97 $ 159.66 $ 185.41 $ 165.40 
Project Manager II 139.98% 114.08% $ 209.31 $ 186.72 $ 216.85 $ 193.44 $ 224.65 $ 200.41 $ 232.74 $ 207.62 $ 241.12 $ 215.10 

Project Manager Ill 139.98% 114.08% $ 220.64 $ 196.83 $ 228.58 $ 203.91 $ 236.81 $ 211.25 $ 245.33 $ 218.86 $ 254.17 $ 226.74 
Project Manager IV 139.98% 114.08% $ 257.16 $ 229.41 $ 266.42 $ 237.67 $ 276.01 $ 246.22 $ 285.95 $ 255.09 $ 296.24 $ 264.27 

Project Scheduler I 139.98% 114.08% $ 127.57 $ 113.80 $ 132.17 $ 117.90 $ 136.92 $ 122.15 $ 141.85 $ 126.54 $ 146.96 $ 131.10 
Project Scheduler II 139.98% 114.08% $ 187.18 $ 166.98 $ 193.92 $ 172.99 $ 200.90 $ 179.22 $ 208.14 $ 185.67 $ 215.63 $ 192.36 

Project Scheduler Ill 139.98% 114.08% $ 198.32 $ 176.92 $ 205.46 $ 183.28 $ 212.86 $ 189.88 $ 220.52 $ 196.72 $ 228.46 $ 203.80 
QA Inspector 139.98% 114.08% $ 158.07 $ 141.01 $ 163.77 $ 146.09 $ 169.66 $ 151.35 $ 175.77 $ 156.80 $ 182.10 $ 162.44 

Resident Engineer I 139.98% 114.08% $ 141.42 $ 126.16 $ 146.51 $ 130.70 $ 151.79 $ 135.40 $ 157.25 $ 140.28 $ 162.91 $ 145.33 

Resident Engineer II 139.98% 114.08% $ 179.99 $ 160.56 $ 186.46 $ 166.34 $ 193.18 $ 172.33 $ 200.13 $ 178.53 $ 207.34 $ 184.96 

Resident Engineer Ill 139.98% 114.08% $ 208.06 $ 185.61 $ 215.55 $ 192.29 $ 223.31 $ 199.21 $ 231.35 $ 206.38 $ 239.68 $ 213.81 

Safety Manager 139.98% 114.08% $ 136.84 $ 122.07 $ 141.76 $ 126.46 $ 146.87 $ 131.02 $ 152.15 $ 135.73 $ 157.63 $ 140.62 

Structure Materials Representative I 139.98% 114.08% $ 158.07 $ 141.01 $ 163.77 $ 146.09 $ 169.66 $ 151.35 $ 175.77 $ 156.80 $ 182.10 $ 162.44 

Structure Materials Representative II 139.98% 114.08% $ 201.68 $ 179.91 $ 208.94 $ 186.39 $ 216.46 $ 193.10 $ 224.25 $ 200.05 $ 232.33 $ 207.25 

Structure Representative I 139.98% 114.08% $ 148.91 $ 132.84 $ 154.27 $ 137.62 $ 159.82 $ 142.57 $ 165.58 $ 147.71 $ 171.54 $ 153.02 

Structure Representative II 139.98% 114.08% $ 170.10 $ 151.74 $ 176.22 $ 157.20 $ 182.57 $ 162.86 $ 189.14 $ 168.72 $ 195.95 $ 174.80 

Structure Representative Ill 139.98% 114.08% $ 208.06 $ 185.61 $ 215.55 $ 192.29 $ 223.31 $ 199.21 $ 231.35 $ 206.38 $ 239.68 $ 213.81 
System Engineer I 139.98% 114.08% $ 177.85 $ 158.65 $ 184.25 $ 164.37 $ 190.88 $ 170.28 $ 197.76 $ 176.41 $ 204.88 $ 182.76 

System Engineer II 139.98% 114.08% $ 226.49 $ 202.05 $ 234.65 $ 209.32 $ 243.09 $ 216.86 $ 251.85 $ 224.66 $ 260.91 $ 232.75 

System Engineer Ill 139.98% 114.08% $ 257.16 $ 229.41 $ 266.42 $ 237.67 $ 276.01 $ 246.22 $ 285.95 $ 255.09 $ 296.24 $ 264.27 
Technical Expert 139.98% 114.08% $ 282.10 $ 251.65 $ 292.25 $ 260.71 $ 302.77 $ 270.10 $ 313.67 $ 279.82 $ 324.97 $ 289.89 
Technical Lead 139.98% 114.08% $ 257.16 $ 229.41 $ 266.42 $ 237.67 $ 276.01 $ 246.22 $ 285.95 $ 255.09 $ 296.24 $ 264.27 
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E741C-15 - EXHIBIT 1 - PRICING FORM - AURIGA CORPORATION 
> FULLY BURDENED FULLY.BURDENED FULLY.BURDENED FULLY BURDENED FULLY BURDENED 

I• 
·.. LABOR RATE - ' ·. •: 

.,, ._,,.· :. . . . LABOR RATE-·' .. •··· I•• LABOlfRATE- LABOR RATE~ OPTION LABOR.RATE- OPTION 
OVERH!;AD (~) 

POSITION .... CONT~CTYEAR 1 •.:· CONTRACTYEAR 2 .. ····•··.CONTRA.CT YEAR 3 •··· YEAR1 .... YEAR2 ·.· 

' 'HOME ... ·.· i:mo· . HOME , l'IELD I• HOME • .. FIELD HOME>·· FIELD , , HOME FIELD 
.. . •• .. ··Home <Field;.; .. $ $ •, 1.'?' ,' '$ .... l•:'ii•$:C' • $ ' . ,' $ •• , ; ".$',· .·' $ ·$···.; . $ 

Adminstrative Assistant 150.0% 137.0% $50.00 $47.40 $51.25 $48.59 $52.53 $49.80 $53.84 $51.04 $55.19 $52.32 
CAD/Engineering Technician I 150.0% 137.0% $87.50 $82.95 $89.69 $85.02 $91.93 $87.15 $94.23 $89.33 $96.58 $91.56 
Document Control Specialist I 150.0% 137.0% $94.38 $89.47 $96.73 $91.70 $99.15 $94.00 $101.63 $96.35 $104.17 $98.76 
Inspector I 150.0% 137.0% $10S.OO $99.54 $107.63 $102.03 $110.32 $104.58 $113.07 $107.19 $115.90 $109.87 
Inspector II 150.0% 137.0% $168.75 $159.98 $172.97 $163.97 $177.29 $168.07 $181.73 $172.28 $186.27 $176.58 
Office Engineer I 150.0% 137.0% $94.38 $89.47 $96.73 $91.70 $99.15 $94.00 $101.63 $96.35 $104.17 $98.76 
Project Manager I 150.0% 137.0% $168.75 $159.98 $172.97 $163.97 $177.29 $168.07 $181.73 $172.28 $186.27 $176.58 
Project Manager Ill 150.0% 137.0% $250.00 $237.00 $256.25 $242.93 $262.66 $249.00 $269.22 $255.22 $275.95 $261.60 
Project Scheduler Ill 150.0% 137.0% $187.50 $177.75 $192.19 $182.19 $196.99 $186.75 $201.92 $191.42 $206.96 $196.20 
Resident Engineer I 150.0% 137.0% $200.00 $189.60 $205.00 $194.34 $210.13 $199.20 $215.38 $204.18 $220.76 $209.28 

Resident Engineer II 150.0%, 137.0% $168.75 $159.98 $172.97 $163.97 $177.29 $168.07 $181.73 $172.28 $186.27 $176.58 
Systems Engineer I 150.0% 137.0% $175.00 $165.90 $179.38 $170.05 $183.86 $174.30 $188.46 $178.66 $193.17 $183.12 

Vehicle Engineer I 150.0%! 137.0% $227.50 $215.67 $233.19 $221.06 $239.02 $226.59 $244.99 $232.25 $251.12 $238.06 
Electrical Engineer (Design) 150.0% 137.0% $175.00 $165.90 $179.38 $170.05 $183.86 $174.30 $188.46 $178.66 $193.17 $183.12 
Communications Engineer 150.0% 137.0% $175.00 $165.90 $179.38 $170.05 $183.86 $174.30 $188.46 $178.66 $193.17 $183.12 

IT Services Engineer 150.0% 137.0% $190.63 $180.71 $195.39 $185.23 $200.28 $189.86 $205.28 $194.61 $210.41 $199.47 
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E74C-15 - EXHIBIT 1- PRICING FORM - COAST SURVEYING, INC. 
F.ULLYBURDENED FULLY BURDENED l'ULLY BURDENED FULLY BURDENED FULLY BURDENED .. ." ··· . 

LABOR RATE- .. LABOR.RATE .:OPTION 
OVERHEAD (%) .. LABORRA'T~- .. / LABOR RATE a LABOR RATE• OPTION 

POSITION .... .· CONTRACT YEAR l ·• CONTRACT YEAR 2: CONTRACTYEAR 3 YEARl • ....... YEAR2 .. 

<. •• .•· .; ·.· HOME•.> •·· )FIELD• HOME i FIELD .. ··· HOME . FIELD· HOME FIELD ·.HOME FIELD 
... ..... .· · .. .'. . . Home· Field 

. $ .· $ .·. ... $ $ $ $ $ $ . $ $ .. 
Survey Analyst 177.23% 177.23% $113.66 $113.66 $117.76 $117.76 $122.00 $122.00 $126.39 $126.39 $130.94 $130.94 
Survey Chainman 177.23% 177.23% $114.80 $114.80 $118.93 $118.93 $123.22 $123.22 $127.65 $127.65 $132.25 $132.25 
Survey Manager 177.23% 177.23% $186.58 $186.58 $193.29 $193.29 $200.25 $200.25 $207.46 $207.46 $214.93 $214.93 
Survey Party Chief 177.23% 177.23% $129.36 $129.36 $134.01 $134.01 $138.84 $138.84 $143.83 $143.83 $149.01 $149.01 
Surveyor 177.23% 177.23% $143.22 $143.22 $148.37 $148.37 $153.71 $153.71 $159.25 $159.25 $164.98 $164.98 
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E741C-15 - EXHIBIT 1 - PRICING FORM - COSTIN PUBLIC OUTREACH GROUP 

Public Relations Specialist* I $165.00 I $165.00 I $170.94 I $170.94 I $177.09 I $177.09 I $183.47 I $183.47 I $190.07 

Community Liaison* I $110.00 I $110.00 I $113.96 I $113.96 I $118.06 I $118.06 I $122.31 I $122.31 I $126.72 

**CPOG doesn't have an audited OH rate. CPOG proposes to bill at a "fixed rate" as Fully burdened labor rate. The fixed rate will be the final billing rate for CPOG's service. 

No fixed fee will be added to the above rates in CTO negotiation later. 
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E741C-15 - EXHIBIT 1- NEGOTIATED BILLING RATES- DOUGLAS ENGINEERING 

': : .. ,' i ,' ,' 
. FULLYBURDENtD •· I 

I, FULLY BURDENED >• FULLY BURDENED F.l.JLLV ,BURDENED FULLY BURD~NED 

'OVERHEAD (%) 
LABOR RATE LABOR RATE LABOR RATE LABOR RATE! LABOR RATE 

: 

. ,' CONTRACT.VEAR 2 POSITION. ',• ·>.. 1 ·• CON.TRACT YEAR 1 CONTRACT VEAR 3 <· OPTION YEAR i OPTION VEAR 2 
·• ' 

I ', 

I : 
,', ' HOME .. FIELD .... HOME FIELD HOME ·. FIELD HOME FIELD HOME FIELD '' 

' :, ···.•.• Home Field ·.·. $ ', $ $ $ : $ ' $ $ ', $ I $ · .. ' $ ',,,' :, : 

Administrative Assistant 69.79% 69.79% $ 59.43 $ 59.43 $ 61.57 $ 61.57 $ 63.79 $ 63.79 $ 66.09 $ 66.09 $ 68.47 $ 68.47 

CAD/Engineering Technician I 69.79% 69.79% $ 71.31 $ 71.31 $ 73.88 $ 73.88 $ 76.54 $ 76.54 $ 79.30 $ 79.30 $ 82.15 $ 82.15 

Engineering Aide 69.79% 69.79% $ 50.94 $ 50.94 $ 52.77 $ 52.77 $ 54.67 $ 54.67 $ 56.64 $ 56.64 $ 58.68 $ 58.68 

Project Engineer I 69.79% 69.79% $ 110.36 $ 110.36 $ 114.33 $ 114.33 $ 118.45 $ 118.45 $ 122.71 $ 122.71 $ 127.13 $ 127.13 

Project Manager I 69.79% 69.79% $ 144.32 $ 144.32 $ 149.52 $ 149.52 $ 154.90 $ 154.90 $ 160.48 $ 160.48 $ 166.26 $ 166.26 

** The overhead rate for the initial contract year will be 69.79% and shall be used until an overhead rate for subsequent contract 

years has been established and incorporated into the Agreement by a written amendment. 
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E74C-15 - EXHIBIT 1- PRICING FORM - IEM 

Document Control Specialist 132.56% 132.56% $72.14 $72.14 $74.74 $74.74 $77.43 

Sr. Inspector 132.56% 132.56% $116.79 $116.79 $121.00 $121.00 $125.35 

Resident Engineer 132.56% 132.56% $145.35 $145.35 $150.58 $150.58 $156.00 

Sr. Project Engineer 132.56% 132.56% $84.14 $84.14 $87.17 $87.17 $90.31 
Project Engineer 132.56% 132.56% $86.19 $86.19 $89.29 $89.29 $92.50 
Sr. Project Manager 132.56% 132.56% $173.56 $173.56 $179.81 $179.81 $186.28 
Project Manager 132.56% 132.56% $98.51 $98.51 $102.06 $102.06 $105.73 
Sr. Scheduler 132.56% 132.56% $146.61 $146.61 $151.88 $151.88 $157.35 
Sr. Cost Estimator 132.56% 132.56% $116.28 $116.28 $120.47 $120.47 $124.80 

1 

$77.43 $80.22 $80.22 

$125.35 $129.86 $129.86 

$156.00 $161.62 $161.62 

$90.31 $93.56 $93.56 

$92.50 $95.83 $95.83 

$186.28 $192.99 $192.99 

$105.73 $109.54 $109.54 

$157.35 $163.02 $163.02 

$124.80 $129.30 $129.30 

FULI.Y BURDENED 
.LABOR RATE - OPTION 

$83.10 $83.10 

$134.54 $134.54 

$167.44 $167.44 

$96.93 $96.93 

$99.28 $99.28 

$199.93 $199.93 

$113.48 $113.48 

$168.88 $168.88 

$133.95 $133.95 



E741C-15 - EXHIBIT 1- NEGOTIATED BILLING RATES- LTK ENGINEERING 

.. ; : >; ; .. . . 

: >.Ei~t1is~, ••i•• •• i:ul.f;. ~uRtie"'tD '. FUI.LY,BUR[)~NE[):· :FULLY BURDENED•·· •.· FUl.i.YBlJ~DENED' ··.-'·· .. ·.· ,.,'.. :;: . >.>: 'ti . . 
' ... FULLY BURDENED 

/ • t(AsbR RAi-i/.' ...... •·< .'LAsoaAAni•••••·· .. •·· ; LABOitRATE .·.· •.•. · ·• ~sc,RRArE ··< } I.ABORRATE ·····•·····•· -...:.;; ... ,_.F . .,;Fct~f~9JX~~5¥ ;~6f'it:liAct:'ii}(~'.;{.[ to~tRAorv~R;~ ·.· .·• . ()PTICJN'(EAl('.I.' •·. . Joi>ri'o~v~1fi . t'\J;)IIW? .:L(Ji ....... ·0r·}t\I-fJ{I}: ~::·:~r'~. ·, <~·' ... .-·:. · . ,·;;_:,'"" ••"""""'" "., ...... 

} HOM~ •• ;; FIEt.g;· : HOME > i FIELD ' HOME • • FIELD. ·· .•· HOME . FIELD ,; HOME . FIELD ..• , /%:: ; :.;/ ;;t ..•.. , •• ,;,;.. .• :''i., • ::,;•;: 

;;· 1-1orne · ·•••· i:i~1cr :.< $, ' $ Cf ..... /$ ·.·· . . s,:··•.•· ...•.. $·C le $.·' ··• •<:sc: · ' $ ; '}$ ... ;.; ,.::•, · .. ;;:. ; ........ ; .:: .. ;Lf ,,,· .... '·. , 1•:r ;·:> , 1: .:·' . :; '," ,/·,; ._,.,.. "" I·: ·• ,,. ,, .... , 

Administrative Staff 146.65% 118.84% $107.00 $ 94.93 $110.85 $ 98.35 $114.84 $101.89 $118.97 $105.56 $123.25 $109.36 
Project Consultant 146.65% 118.84% $ 255.38 $ 226.59 $ 264.57 $ 234.75 $ 274.09 $ 243.20 $ 283.96 $ 251.96 $ 294.18 $ 261.03 
Senior Vehicle Consultant 146.65% 118.84% $ 264.90 $ 235.03 $ 274.44 $ 243.49 $ 284.32 $ 252.26 $ 294.56 $ 261.34 $ 305.16 $ 270.75 
Vehicle Consultant 146.65% 118.84% $ 161.51 $143.30 $167.32 $148.46 $173.34 $153.80 $179.58 $159.34 $186.04 $165.08 
CADD Technician 146.65% 118.84% $104.53 $ 92.74 $108.29 $ 96.08 $112.19 $ 99.54 $116.23 $103.12 $120.41 $106.83 
Designer 146.65% 118.84% $141.28 $125.35 $146.37 $ 129.86 $151.64 $134.53 $157.10 $139.37 $162.76 $144.39 
Inspector 146.65% 118.84% $129.20 $114.63 $133.85 $118.76 $138.67 $123.04 $143.66 $127.47 $148.83 $132.06 
Project Analyst 146.65% 118.84% $142.91 $126.80 $148.05 $131.36 $153.38 $136.09 $158.90 $140.99 $164.62 $146.07 
Senior Professional 146.65% 118.84% $ 213.85 $189.73 $ 221.55 $ 196.56 $ 229.53 $ 203.64 $ 237.79 $ 210.97 $ 246.35 $ 218.56 
Senior Systems Consultant 146.65% 118.84% $ 223.56 $198.36 $ 231.61 $ 205.50 $ 239.95 $ 212.90 $ 248.59 $ 220.56 $ 257.54 $ 228.50 
Staff Consultant 146.65% 118.84% $137.43 $121.94 $142.38 $126.33 $147.51 $ 130.88 $152.82 $135.59 $158.32 $140.47 
Systems Consultant 146.65% 118.84% $139.90 $124.13 $144.94 $128.60 $150.16 $133.23 $155.57 $138.03 $161.17 $143.00 
Staff Professional 146.65% 118.84% $108.53 $ 96.29 $112.44 $ 99.76 $116.49 $ 103.35 $120.68 $107.07 $125.02 $110.92 



Soil/ Material Tester 

Special Inspector 

Non Destructive Examination 

E741C-15 - EXHIBIT 1- NEGOTIATED BILLING RATES - MTGL 

$95.00 $95.00 
$97.00 $97.00 

$99.00 $99.00 

FULLY BURDENED 
lABOltRATE- ·. 

$97.00 $97.00 
$99.00 $99.00 

$101.00 $101.00 

FULLY BURDENED 
LABOR RATE-

$99.00 $99.00 
$101.00 $101.00 
$103.00 $103.00 

.
FUL···L·.·y···BU····RD .. E.·NE. ·D . . ·.·. ···••1· ·. F. ULL·Y.BURD. EI\IED .. LABORRATE-OPTION LABORRATE.-- OPTION 

' .··· .... <.·,.,•··';-· ·.•_'':'"· .· 

YEAR2 

$101.00 $101.00 $103.00 $103.00 
$103.00 $103.00 $105.00 $105.00 

$105.00 $105.00 $107.00 $107.00 

**MTGL doesn't have an audited OH rate. MTGL proposes to bill a "Fixed Rate" as Fully burdened labor rate. The fixed rate will be the final billing rate for MTGL's service. No fixed fee 

will be added to the above rates in CTO negotiation later. 
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E741C-15 - EXHIBIT 1- PRICING FORM - PACIFIC RAILWAY ENTERPRISES, INC 
•. .. .· .. FULLY BURDENED FULLY BURDENED ··· FULLY BURDENED FULLY BURDENED FULLY BURDENED 

> ·. 

LABORRA1'E - OPTION LABOR RATE-. .. · ..... · LABORRATE~ .LABOR RATE - LABOR.RATE - OPTION 
POSITION .. OVERHEAD(%).** ·.·•. CONTRACT YEAR 1 .· ... CONTRACTYEARi •• CONTRACT.YEAR 3 YEAR1 · .. YEAR2 . .. · . 

. 1•· HOM£ FIELD HOME ... ·: FIEL[) .. HOME FIELD HOME FIELD .. HOME FIELD 
.. Home•. field $ I $. · .. •···· .. ••·· $. ...•... >$ ... ·••·· $ ·.· .... $ ·. . ·. s·i . $ .... · .. i $ •• . $ •. 

Signal Designer I 97.46% 97.46% $45.42 $45.42 $47.05 $47.05 $48.74 $48.74 $SO.SO $50.50 $52.32 $52.32 

Signal Designer II 97.46% 97.46% $51.34 $51.34 $53.19 $53.19 $55.10 $55.10 $57.09 $57.09 $59.14 $59.14 
Signal Designer Ill 97.46% 97.46% $66.15 $66.15 $68.53 $68.53 $71.00 $71.00 $73.55 $73.55 $76.20 $76.20 
Railroad Systems Tech I 97.46% 97.46% $82.93 $82.93 $85.92 $85.92 $89.01 $89.01 $92.22 $92.22 $95.54 $95.54 
Railroad Systems Tech II 97.46% 97.46% $90.83 $90.83 $94.10 $94.10 $97.49 $97.49 $101.00 $101.00 $104.63 $104.63 
Sr. Railroad Systems Tech I 97.46% 97.46% $112.55 $112.55 $116.60 $116.60 $120.80 $120.80 $125.15 $125.15 $129.66 $129.66 

Sr. Railroad Systems Tech II 97.46% 97.46% $132.30 $132.30 $137.06 $137.06 $142.00 $142.00 $147.11 $147.11 $152.40 $152.40 

Sr. Railroad Communications Tech 97.46% 97.46% $140.20 $140.20 $145.24 $145.24 $150.47 $150.47 $155.89 $155.89 $161.50 $161.50 

Sr. Railroad Systems Tech Ill 97.46% 97.46% $142.17 $142.17 $147.29 $147.29 $152.59 $152.59 $158.09 $158.09 $163.78 $163.78 

Sr. Railroad Systems Tech IV 97.46% 97.46% $163.89 $163.89 $169.79 $169.79 $175.90 $175.90 $182.24 $182.24 $188.80 $188.80 

Systems Engineer 97.46% 97.46% $142.17 $142.17 $147.29 $147.29 $152.59 $152.59 $158.09 $158.09 $163.78 $163.78 
Sr. Systems Engineer 97.46% 97.46% $205.36 $205.36 $212.75 $212.75 $220.41 $220.41 $228.35 $228.35 $236.57 $236.57 

** The overhead rate for the initial contract year will be 97 .46% and shall be used until an overhead rate for subsequent contract 
years has been established and incorporated into the Aoreement by a written amendment. 
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E741C:_15 - EXHIBIT 1 - PRICING FORM -SAFEWORK 
FULLY BI.JRDENED FI.JLLY BURDENED . . FULLY BURDENED FULLY BURDENED FULLY BURDENED ·. 

. 
· .. · LABOR RATE;; LABOR RA TE- . · ·. LABOR RATE- LABOR RATE~ OPTION LABOR RATE - OPTION .. 

·.·. ·• 

POSITION CONTRACT YEAR 1 CONTRACT YEAR 2 
: 

CONTRACT VEAR 3 YEAR1 .. ·· .. •· .. · YEAR2. . .. : . .. · 
: 

·•·•·'·:<•.HOME .·. HOME FIELD I FIELD . L FIELD HOME·\ .·, FIELD I' ·•·· HOME HOME FIELD 
: . : .... ·.; .. ·. ·• :· :. $ i : . . • $ 

:. 
$ .. · ::':$. $ .• ·. i$ $ $.· $ $ . .· 

Adminstrative Assistant $60.00 $60.00 $62.16 $62.16 $64.40 $64.40 $66.72 $66.72 $69.12 $69.12 

Contract Administrator II $60.00 $60.00 $62.16 $62.16 $64.40 $64.40 $66.72 $66.72 $69.12 $69.12 

Contract Administrator Ill (labor compliance) $108.95 $108.95 $112.88 $112.88 $116.94 $116.94 $121.15 $121.15 $125.51 $125.51 

Inspector Ill $126.15 $126.15 $130.69 $130.69 $135.39 $135.39 $140.27 $140.27 $145.32 $145.32 

Office Administrator $60.00 $60.00 $62.16 $62.16 $64.40 $64.40 $66.72 $66.72 $69.12 $69.12 

Safety Manager $153.66 $153.66 $159.20 $159.20 $164.93 $164.93 $170.87 $170.87 $177.02 $177.02 

Special Inspector/Materials Tester $85.24 $85.24 $88.31 $88.31 $91.49 $91.49 $94.78 $94.78 $98.20 $98.20 
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E741C-15 - EXHIBIT 1- PRICING FORM - SEgUOIA CONSULTANTS, INC 
FULLY BURDENED FULLY BURDENED FULLY BURDENED 

l.ABbRRATE- .· LABOR RATE- l.ABOR·RATE::.·•··· OPTION 

HOME 
$ 

Sr. Materials Engineer $16S.00 N/A $170.94 N/A $177.09 N/A $183.47 N/A $190.07 N/A 
Materials Tester/Special Inspector (1.0 Straight Time) N/A $104.00 N/A $107.74 N/A $111.62 N/A $11S.64 N/A $119.80 
Welding Inspector (1.0 Straight Time) N/A $104.00 N/A $107.74 N/A $111.62 N/A $115.64 N/A $119.80 

Source Inspector (1.0 Straight Time) N/A $118.00 N/A $122.25 N/A $126.65 N/A $131.21 N/A $135.93 
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CAD/Engineering Technician Ill 

Senior Proj~ct Manager 

Data Analyst II 

E741C-15- EXHIBIT 1- NEGOTIATED BILLING RATES-TRANSPOLY 

$30.00 $30.00 

$125.00 $125.00 

$75.00 $75.00 

FULLY BURDENED . 
. LABOR RATE -

$31.08 $31.08 

$129.50 $129.50 

$77.70 $77.70 

FULLY BURDENED 
LABOR AATE- .. 

$32.32 $32.32 

$134.68 $134.68 

$80.81 $80.81 

$33.62 $33.62 

$140.07 $140.07 

$84.04 $84.04 

FULLY BURDENED 
.LABOR RATE~ OPTION 

VEAR2 

$34.96 $34.96 

$145.67 $145.67 

$87.40 $87.40 

**Transpoly doesn't have an audited OH rate. Transpoly proposes to bill a "Fixed Rate" as Fully burdened labor rate. The fixed rate will be the final billing rate for Transpoly's service. 
No fixed fee will be added to the above rates in CTO neqotiation later. 
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EXHIBIT 2 - CONTRACT TASK ORDER (CTO) FORMS 

1) REQUEST FOR PROPOSAL (CTO REVISION) 

2) CTO REQUEST FOR PROPOSAL 

3) CTO CONTRACT PRICING PROPOSAL (FORM 60) 

4) INSTRUCTIONS FOR FORM 60 

5) CTO REQUEST FOR PROPOSAL TIME EXTENSION 

6) CONTRACT TASK ORDER (CTO) COST SUMMARY 

7) CONSUL TANT CONFLICT OF INTEREST CERTIFICATION 

(in a separate file) 

CONTRACT NO. E741C-15 AWARDED BY BOARD: 01/23/15 



INSTRUCTIONS FOR FORM 60 

INSTRUCTIONS FOR COMPLETING FORM 60 CONTRACT TASK ORDER 
PROPOSALS 

Consultant is to provide a Contract Task Order (CTO) Proposal for work as requested by 
Authority's Program or Project Manager in accordance with the instructions annotated 
below. The provided Form 60 can be expanded by the Proposer to reflect all cost 
elements. There is no restriction on the length of a Form 60 nor the supporting detail 
attached. At a minimum, Consultants are to complete the Form 60s with such sufficient 
detail attached to demonstrate reasonableness of the cost proposed to support the 
offered Firm Fixed Price, inclusive of Profit/Fee or not-to-exceed CTO amount as may be 
the case. 

Line 1 - Labor: The Form 60 requires that all Fully Burdened Direct Labor Rate (FBLR) 
be identified by Labor Category as listed in Exhibit A-1. Complete the Proposed Labor 
Hours required for each Labor Category, the Labor Rate per Hour for each Labor 
Category and proposed cost for each Labor Category. All FBLR pricing will be summed 
on the Total Labor line of the Form 60. 

Line 2 - Subconsultants/Suppliers: Provide Form 60s and supporting detail for services 
to be performed under the CTOs. All Subconsultant/Suppliers' proposed costs will be 
summed on the 'Total Subconsultant/Suppliers" line of the Form 60. 

Line 3 - Other Direct Costs: Must be itemized on the Supporting Schedule (page two) of 
the Form 60 with detail provided sufficient to establish reasonableness of the Other 
Direct Costs proposed. Other Direct Costs will be summed on the Form 60 line entitled 
"Other Direct Costs." 

Line 4 - Fee: Will be proposed as a dollar amount on line 7 of the Form 60. The 
Proposer will calculate fee and disclose fee based on the Form 60 line entitled "Form 
60." A fee justification must accompany each Form 60. Please see Exhibit 1, Required 
Fee Justification: Content and Form. Proposer will provide the TOTAL ESTIMATED 
COST AND FEE as provided on the final line of Form 60. 

CONTRACT NO. E741C-15 EX2-1 AWARDED BY BOARD: 01/23/15 



EXHIBIT 3 - REQUIRED FEE JUSTIFICATION: CONTENT AND 
FORMAT 

FEDERAL FUNDS 

NON-FEDERAL FUNDS 

FIX FEE CALCULATION WORKSHEET & JUSTIFICATION 

CONTRACT NO. E741C-15 AWARDED BY BOARD: 01/23/15 



EXHIBIT 3 - REQUIRED FEE JUSTIFICATION: CONTENT AND FORMAT 

FEDERAL FUNDS 
CONTRACT TASK ORDER (CTO) 

The Agreement requires Consultant to adhere to Federal Grant Guidelines at the ARTICLE 
entitled APPLICABILITY OF FEDERAL GRANT CONTRACT and the ARTICLE entitled 
INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS. In adherence to 
this requirement Consultant is provided with the following excerpt from 49CFR 18.36, which 
describes the requirement for a justification of Project Management, Construction Management 
and Staffing Assistance Services consultant's fee. 

Reference: 49 CFR 18.36(f)(2) " ... negotiate profit as a separate 
element of the price for each contract in which there is no price 
competition.... To establish a fair and reasonable profit, 
consideration will be given to the complexity of the work to be 
performed, the risk borne by the consultant, the consultant's 
investment, the amount of subcontracting, the quality of its record of 
past performance and industry profit rates in the surrounding 
geographical area for similar work." 

To meet the expectations of this requirement, Consultant must identify/explain any relevant 
points, such as: 

What is the nature of the CTO Scope of Work that makes it more or less risky than 
consultant's typical work? 

How is the CTO Scope of Work more (or less) complex than the typical assignment for this 
consultant? 

Whether the management of the CTO Scope of Work and/or Subconsultants will be more 
difficult (or not) and why. 

Present prior and current public CTOs or contracts for similar work to establish industry 
profit rates in the surrounding geographical area. 

The resultant CTO fee proposal will be a firm fixed amount. Consultant is to assign the 
proposed firm fixed amount to the CTO deliverables identified in the CTO Scope of Work and 
propose a Fee Payment Schedule based on that assignment. Authority will not pay fee based 
on a percentage of work completed nor pay interim fee amounts for anticipated completion of 
acceptable deliverables. Authority will reject proposed Fee Payment Schedules that do not 
reasonably distribute the fixed fee amount over the deliverables identified in the CTO Scope of 
Work. 

The negotiated Fixed Fee for each initial and revised CTO will be calculated as per the Fixed 
Fee Calculation Worksheet included in this Exhibit. 

Authority will pay reimbursable costs in accordance with the federal cost principles. Consultant 
must therefore, fully explain any risk proposed as a factor for calculation of the CTO fixed fee 
amount. • 

CONTRACT NO. E741C-15 EX3-1 AWARDED BY BOARD: 01/23/15 



NON-FEDERAL FUNDS 
CONTRACT TASK ORDER (CTO) 

Consultant is required to submit data in support of the offered Fixed Fee for each non-federally 
funded (CTO). 

Authority will negotiate profit as a separate element of the price for each CTO and, if needed, in 
CTO Revision(s) because there is no price competition for CTOs under the Agreement. To 
establish a fair and reasonable profit, consideration will be given to the complexity of the work to 
be performed, the risk borne by consultant, consultant's investment, the amount of 
subcontracting, the quality of its record of past performance and industry profit rates in the 
surrounding geographical area for similar work. 

To meet this requirement, Consultant must identify/explain any relevant points, such as: 

What is the nature of the CTO Scope of Work that makes it more or less risky than 
consultant's typical work? 

How is the CTO Scope of Work more (or less) complex than the typical assignment for this 
consultant? 

Whether the management of the CTO Scope of Work and/or Subconsultants will be more 
difficult (or not) and why. 

Present prior and current public CTOs or contracts for similar work to establish industry 
profit rates in the surrounding geographical area. 

The resultant CTO fee proposal will be a firm fixed amount. Consultant is to assign the 
proposed firm fixed amount to the CTO deliverables identified in the CTO Scope of Work and 
propose a Fee Payment Schedule based on that assignment. Authority will not pay fee based 
on a percentage of work completed nor pay interim fee amounts for anticipated completion of 
acceptable deliverables. Authority will reject proposed CTO Fee Payment Schedules that do 
not reasonably distribute the fixed fee amount over the deliverables identified in the CTO Scope 
of Work. 

The negotiated Fixed Fee for each initial and revised CTO will be calculated as per the Fixed 
Fee.Calculation Worksheet included in this Exhibit 

Authority will pay reimbursable costs in accordance with the Generally Accepted Accounting 
Principles (GAAP) of the United States. Consultant must therefore, fully explain any risk 
proposed as a factor for calculation of the CTO fixed fee amount. 

CONTRACT NO. E741C-15 EX3-2 AWARDED BY BOARD: 01/23/15 



EXHIBIT 3 - FIXED FEE CALCULATION WORKSHEET 

Contract No.: 

Consultant: 

CTO No.: 

CTO Name: 

Total Direct Labor plus Indirect Labor (overhead) Fee: 

FACTOR RATE WEIGHT VALUE JUSTIFICATION FOR 
(0.06 (%) DETERMINING VALUE 
TO 

0.12) 
Schedule 15 
(Period of 
Performance) 
Duration 15 

Size of 15 
Contract 
Task 
Order 

Complexity 20 

Degree of Risk 25 

Subconsultants 10 

TOTAL 100 

Prepared By: 

Date: 

NOTES: 
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1. The factors shall be weighted from 0.06 to 0.12 as indicated below. The value shall be 
obtained by multiplying the rate by the weight. The value, when totaled indicates the fair and 
reasonable fee percentage of direct labor plus indirect labor (overhead). 

2. Schedule {Period of Performance): CTO's in excess of 18 months are to be weighted at 
0.12. CTO's of lesser duration are to be proportionately weighted to a minimum of 0.06 for 
work not to exceed six months. 

3. Duration: Normal duration of the work is to be weighted at 0.06. CTO's to be accomplished 
at a faster than normal rate requiring special scheduling should be weighted at 0.12. 

4. Size of Contract Task Order: All CTO's with estimated total costs less than $50,000 may 
be weighted at 0.12. CTO's estimated between $50,000 and $500,000 may be proportionally 
weighted at 0.08 and CTO's estimated over $500,000 may be weighted at 0.06. 

5. Complexity: If the scope of services is most difficult and complex, the weighting should be 
0.12 and should be proportionately reduced to 0.06. 

6. Degree of Risk: Where the scope of services involves low degree of risk, the weighting 
should be 0.06. Where the scope of services involves medium degree of risk, the weighting 
should be 0.09. Where the scope of services involves high degree of risk, the weighting 
should be 0.12. 

7. Subconsultants: To be weighted in proportion to the amount of Subconsultants. Where 40 
percent or more of the design is to be subbed out, the weighting is to be 0.12 and such 
weighting proportionately decreased to 0.06 where all the design is performed the 
consultant's own forces. 
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EXHIBIT 4 - LIST OF REPORTING REQUIREMENTS FORMS 

1) INVOICE SUMMARY BY PROJECTS 
2) INVOICE BY CONSUL TANT/SUBCONSUL TANT AND 

PROJECT 
3) PROJECT SUMMARY 
4) INVOICE SUMMARY BY CTO 
5) INVOICE BY CONSUL TANT/SUBCONSUL TANT AND CTO 
6) MONTHLY RACE-CONSCIOUS DBE SUB-CONSULTANTS 

REPORT SUMMARY AND PAYMENT VERIFICATION (FORM 
103) 

7) BUDGET TRACKER BY PROJECT 
8) LABOR TRACKER BY PROJECT 
9) BUDGET TRACKER BY CTO 
10) LABOR TRACKER BY CTO 
11) ACTION ITEM TRACKER 
12) CERTIFIED PAYROLL FORM 
13) MONTHLY PROGRESS REPORT 
14) PROJECT LABOR SUMMARY 
15) PERFORMANCE EVALUATION 

(in a separate file) 
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EXHIBIT 5 
TRAVEL POLICY 

Where travel is authorized by Authority to be reimbursed, it will be reimbursed in 
accordance with the California Department of Transportation Consultants/Consultants 
Travel Policy (http://www.dot.ca.gov/hq/asc/travel/ch12/1 consultant.htm). All bills shall 
include an itemized listing supported by copies of the original bills, invoices, expense 
accounts and miscellaneous supporting data. 

If charged to Authority, all travel, whether to Los Angeles or from Los Angeles to other 
locations, shall be approved in writing in advance by Authority's Project Manager. 

Time for travel will not be reimbursed. 

A. Auto Mileage 

Auto Mileage if using personal automobile will be reimbursed at the IRS rate. 
Travel to Authority facility within the five county areas will not be reimbursed. 
Travel between Authority facility to Authority worksite/right-of-way will be 
reimbursed at the IRS rate. 

B. Air Travel 

Air fares will be reimbursed based on the most direct route at coach class travel 
rates. Upgrading (coach to a higher class) of airline tickets will only be reimbursed 
when approved, and only when the business schedule required immediate travel at 
a time when higher class accommodations are the ohly accommodations available. 
Downgrading (exchange) of airline ticket where Consultant receives financial or 
personal gain is not permitted. If a trip is postponed, reservations should be 
canceled immediately. 

Travel arrangements should be made as early as possible (preferably three weeks) 
to take advantage of advanced reservation rates. 

Authority does not pay for air travel insurance. 

C. Accommodations 

Authority will reimburse hotel room fees at room rate not-to-exceed the California 
Department of Transportation Consultants/Contractors Travel Policy 
(http://www.dot.ca.gov/hq/asc/travel/ch 12/1 consultant. htm). 
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D. Meals 

Meals will be reimbursed up to a maximum of $40.00 per day of travel, based on 
the actual cost, see California Department of Transportation 
Consultants/Consultants Travel Policy 
(http://www.dot.ca.gov/hq/asc/travel/ch12/1 consultant.htm). Receipts are required 
for all meals. In order to be reimbursed, meal receipts (itemized if possible) in the 
form of receipts, credit card receipts, or cash register tape must be submitted. 
Authority will not pay for alcoholic beverages. 

E. Telephone Usage 

Expenses for telephone usage should be included in Consultant's overhead rate, 
and shall not be reimbursed separately. 

F. Parking and Ground transportation 

Public transportation should be used whenever possible; however, if necessary, 
rental car expenses including gas will be reimbursed for authorized travel only. 

Consultant's employees shall rent the lowest automobile classification appropriate 
for the size or purpose of the group using the vehicle. 

1-2 Travelers 
3 Travelers 

4-5 Travelers 
6+ Travelers 

Compact 
Medium/Intermediate 
Full Size/Standard Equipment 
Van 

Consultant's employees must fuel rental automobiles prior to turn-in as rental 
companies normally add a large service charge to fuel costs. 

Consultant's Employees should take advantage of "Early Bird Parking" whenever 
possible. Parking expense incurred while conducting Authority business is 
reimbursable. 

Transportation related to toll charges incurred while on Authority business is 
reimbursable. 

1. Non-Allowable Expenses 

Authority will not provide any reimbursement for personal entertainment expenses, 
alcoholic beverages, travel expenses for family members, use of health club 
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facilities, movies in hotels, personal items, charitable contributions, etc. Pursuant to 
Authority's policy, costs of entertainment, including amusement, diversion, and 
social activities and any costs directly associated with such costs (such as tickets to 
shows or sports events, meals, lodging, rentals, transportation, and gratuities) are 
unallowable per 48 CFR Part 31.2 (FAR). 
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EXHIBIT 6 - DISADVANTAGED BUSINESS ENTERPRISE 
(DBE) PROGRAM & FORMS 
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EXHIBIT 6 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM 

In accordance with federal financial assistance agreements with the U.S. Department of 
Transportation (U.S. DOT), the Southern California Regional Rail Authority (Authority) has 
adopted a Disadvantaged Business Enterprise (DBE) Program, in conformance with Title 49 
CFR Part 26, "Participation by Disadvantaged Business Enterprises in Department of 
Transportation Programs." This DOT-assisted project is subject to these stipulated regulations, 
which are hereby incorporated in their entirety by this reference. 

In the event of any conflicts or inconsistencies between the Regulations and the Authority's DBE 
Program with respectto DOT-assisted contracts, the Regulations shall prevail. 

The Authority has recently received DOT/FTA and Authority Board approval to re-instate race
conscious DBE Program measures, including contract-specific DBE goals, to assist the 
Authority in meeting its overall DBE goal. Therefore, a DBE goal of 10% has been established 
for this DOT-assisted contract. 

A. DBE Certification and Eligibility 

• The Authority requires all DBEs listed by the Consultant for participation to be DBE 
certified by a California Unified Certification Program (CUCP) certifying member agency. 
The Authority is a non-certifying member agency of the CUCP. Therefore, the Authority 
will accept DBE certifications from member agencies which certify the eligibility of DBEs 
in accordance with 49 CFR Part 26.81, under the CUCP. Listings of DBEs certified by 
the CUCP are available at www.dot.ca.gov/hg/bep/find certified.htm. 

• It is the responsibility of the Consultant to verify the DBE certification status of all listed 
DB Es prior to listing the firm as a DBE participant. 

• It is also the responsibility of the Consultant to ensure that each DBE is certified in the 
NAICS code that corresponds to the DBE's contract scope of work. 

• A DBE may participate as a prime Consultant, subconsultant, joint venture partner with a 
prime or subconsultant, vendor of material or supplies, or trucking company. 

• A DBE joint venture partner must be responsible for specific contract items of work, or 
clearly defined portions thereof. Responsibility means actually performing, managing 
and supervising the work with its own forces. The DBE joint venture partner must share 
in the capital contribution, control, management, risks and profits of the joint venture 
commensurate with its ownership interest. 

B. Commercially Useful Function Standards 

• A DBE must perform a commercially useful function in accordance with 49 CFR 26.55. 
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• A DBE performs a commercially useful function when it is responsible for execution of 
the work of the contract and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved. To perform a commercially useful 
function, the DBE must also be responsible with respect to materials and supplies used 
on the contract, for negotiating price, determining quality and quantity, ordering the 
material, and installing (where applicable) and paying for the material itself. 

• A DBE should perform at least thirty percent (30%) of the total cost of its contract with its 
own workforce to presume that it is performing a commercially useful function. 

• A DBE does not perform a commercially useful function if its role is limited to that of an 
extra participant in a transaction, contract, or project through which funds are passed in 
order to obtain the appearance of DBE participation. 

C. DBE "Frauds" and "Fronts." Only legitimate DBEs are eligible to participate in federally 
funded contracts. Therefore, Consultants are hereby cautioned against knowingly and 
willfully using "fronts." The use of "fronts" and "pass through" subcontracts to non-DBEs 
constitutes criminal violations. Further, any indication of fraud, waste, abuse, or 
mismanagement of federal funds should be immediately reported to the Office of Inspector 
General, U.S. Department of Transportation via telephone at the toll-free hotline 800-424-
9071, email at hotline@oig.dot.gov, online complaint form at https://www.oig.dot.gov/dot
oighotline-complaint-form or U.S. mail at DOT Inspector General, 1200 New Jersey Ave. SE, 
West Bid. 7th Floor, Washington, DC 20590. The hotline is open 24 hours per day, seven 
days per week. Additional information can be found on www.oig.dot.gov/hotline. 

D. Authority Form 103 - "Monthly DBE and SBE Utilization and Payment Report." If the 
Consultant is a DBE and/or has proposed to utilize DBEs, the Consultant will be required to 
complete and submit Form 103 to the Authority on a monthly basis until completion of the 
Contract, to facilitate reporting of DBE participation, following the first month of contract 
activity. The Consultant shall show the total dollar figure paid to DBEs utilized on the 
Contract through the applicable reporting period, including the scope of work/services 
performed/provided and the corresponding subcontract dollar value of work. The Consultant 
is advised not to credit the participation of DBEs until the amount being credited has been 
paid to the DBE. Upon completion of the Contract, u-1e Consultant will be required to prepare 
and submit a "Monthly DBE and SBE Utilization and Payment Report" clearly marked 
"Final!' 

E. DBE Crediting Provisions. Credit for DBE participation is determined according to the 
following provisions: 

• When a DBE is proposed to participate in the Contract, either as a prime Consultant or 
subconsultant, only the value of the work proposed to be performed by the DBE with its 
own forces may be counted toward DBE participation. 
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• If the Consultant is a DBE joint venture participant, only the DBE proportionate interest in 
the joint venture shall be counted. 

• If a DBE intends to subcontract part of the work of its subcontract to a lower tier 
subconsultant, the value of the subcontracted work may be counted toward DBE 
participation only if the DBE subconsultant is a certified DBE and actually performs the 
work with its own forces. Services subcontracted to a non-DBE firm may not be credited 
toward the prime Consultant's DBE attainment. 

• Consultant is to calculate and credit participation by eligible DBE vendors of equipment, 
materials, and suppliers toward DBE attainment, as follows: 

1. Sixty percent (60%) of expenditure(s) for equipment, materials, and supplies required 
under the Contract, obtained from a regular dealer; or 

2. One hundred percent (100%) of expenditure(s) for equipment, materials, and 
supplies required under the Contract, obtained from a DBE manufacturer. 

• The following types of fees or commissions paid to DBE subconsultants, brokers, and 
packagers may be credited toward DBE attainment, provided that the fee or commission 
is reasonable, and not excessive, as compared with fees or commissions customarily 
allowed for similar work, including: 

1. Fees and commissions charged for providing bona fide professional or technical 
services, or procurement of essential personnel, facilities, equipment, materials, or 
supplies required in the performance of the Contract; 

2. Fees charged for delivery of material and supplies (excluding the cost of materials or 
supplies themselves) when the licensed hauler, trucker, or delivery service is not 
also the manufacturer of, or a regular dealer in, the material and supplies; 

3. Fees and commissions charged for providing any insurance specifically required in 
the performance of the Contract. 

• Consultant may count the participation of DBE trucking companies toward DBE 
attainment, as follows: 

1. The DBE must be responsible for the management and supervision of the entire 
trucking operation for which it is responsible on a particular Contract. 

2. The DBE must itself own and operate at least one fully licensed, insured, and 
operational truck used on the Contract. 

3. The DBE receives credit for the total value of the transportation services it provides 
on the Contract using trucks it owns, insures, and operates using drivers it employs. 
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4. The DBE may lease trucks from another DBE firm, including an owner-operator who 
is certified as a DBE. The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
Contract. 

5. The DBE may also lease trucks from a non-DBE firm, including an owner-operator. 
The DBE who leases trucks from a non-DBE is entitled to credit only for the fee or 
commission it receives as a result of the lease arrangement. The DBE does not 
receive credit for the total value of the transportation services provided by the lessee, 
since these services are not provided by a DBE. 

6. For purposes of this paragraph, a lease must indicate that the DBE has exclusive 
use of and control over the truck. This does not preclude the leased truck from 
working for others during the term of the lease with the consent of the DBE, so long 
as the lease gives the DBE absolute priority for use of the leased truck. Leased 
trucks must display the name and identification number of the DBE. 

• If the Consultant listed a non-certified DBE 1st tier subconsultant to perform work on this 
Contract, and the non-certified DBE subconsultant subcontracts a part of its work or 
purchases materials and/or supplies from a lower-tier DBE certified subconsultant or 
Vendor, the value of work performed by the lower-tier DBE firm's own forces can be 
counted toward DBE participation on the Contract. 

• The Consultant is advised not to count the participation of DBEs toward the Consultant's 
DBE attainment until the amount being counted has been paid to the DBE. 

F. Performance of DBE Subconsultants. The following requirements govern the 
performance of DBE subconsultants: 

• DBEs listed by the Consultant in its "DBE Participation Listing" Form submitted with the 
executed Contract documents shall perform the work and supply the materials for which 
they are listed, unless the Consultant has received prior written authorization from the 
Authority to perform the work with other forces or to obtain the materials from other 
sources. 

• Consultant shall provide written notification to the Authority in a timely manner of any 
changes to its anticipated DBE participation. This notice should be provided prior to the 
commencement of that portion of the work. 

G. Additional DBE Subconsultants. In the event that the Consultant identifies additional DBE 
subconsultants or suppliers not previously identified for DBE participation under the 
Contract, Consultant shall notify the Authority by completing and submitting a "DBE 
Addition/Substitution/Termination Request" form to enable Consultant to capture all 
DBE participation. Consultant shall also submit, for each DBE identified after Contract 
execution, a written confirmation from the DBE acknowledging that it is participating in the 
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Contract for a specified value, including the corresponding scope of work (a subcontract 
agreement can serve in lieu of the written confirmation). 

H. DBE Certification Status. If a listed DBE is decertified during the life of the project, the 
decertified DBE shall notify the Consultant in writing with the date of decertification. If a non
DBE becomes a certified DBE during the life of the project, the DBE shall notify the 
Consultant in writing with the date of certification. The Consultant shall furnish the written 
documentation to the Authority in a timely manner. 

I. DBE Substitutions and Terminations. Consultant shall be required to comply with 49 
CFR § 26.53 regarding DBE subconsultant terminations, including the following: 

• A Consultant shall not terminate a listed DBE subconsultant without the Authority's prior 
written consent. 

• Prior to the termination request, the prime Consultant must notify the DBE, in writing, of 
the intent to terminate, allowing for five days of response time in opposition of the 
rejection. 

• A Consultant may only terminate a DBE subconsultant for "good cause," as defined in 49 
CFR § 26.53. 

• Good cause does NOT exist if the failure or refusal of the DBE subconsultant to perform 
its work on the subcontract results from the bad faith or discriminatory action of the 
Consultant (e.g., failure of the Consultant to make ,timely payments or the unnecessary 
placing of obstacles in the path of the DBE's work). Good cause also does NOT exist if 
the Consultant seeks to terminate a DBE so that it can self-perform the work of the 
terminated DBE. 

• In the event that the Consultant needs to substitute or terminate a DBE firm AND if the 
substitution/termination request meets the definition of "good cause," the Consultant 
shall notify the Authority by completing and submitting a "DBE Addition/Substitution/ 
Termination Request" form for the Authority's prior written approval. 

• The Consultant must make a Good Faith Effort (GFE) to replace the terminated DBE 
with another DBE. The Consultant's GFE shall be directed at finding another DBE to 
perform at least the same amount of work under the contract as the DBE that was 
terminated, to the exient needed to meet the Consultant's DBE participation commitment 
approved by the Authority prior to award of the Contract. 

• Failure by the Consultant to adhere to these requirements may constitute a material 
breach of contract, which may result in the termination of the contract or such other 
remedy as the Authority deems appropriate. 
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J. Non-Compliance and Administrative Sanctions. A Consultant determined to be non
compliant with DBE Program requirements may be subject to administrative sanctions as 
outlined below: 

• A non-compliant Consultant may be notified by the DBELO or designee, that 
administrative remedies shall be imposed for failure to: (a) meet the contractor's DBE 
commitment by contract end, (b) submit documentation of Good Faith Efforts, (c) submit 
required DBE utilization reports, (d) submit verification of prompt payment to DBE 
subconsultants, and/or (e) comply with proper DBE termination procedures. The notice 
shall state the specific administrative remedies to be imposed. 

• The Consultant shall be given ten (10) working days from the date of the notice to file a 
written appeal to the Authority's Executive Director. Failure to respond within the ten (10) 
day period shall constitute a waiver of appeal. 

• The Executive Director or his designee may schedule a hearing to gather additional facts 
and evidence, and shall issue a final written determination on the matter within thirty (30) 
working days following receipt of the written appeal. The written decision of the 
Executive Director or designee is final and there is no further appeal. 

• Administrative remedies shall be determined by the DBELO and/or designee and may 
include, but will not be limited to: 

1. Suspension of progress payments to the Consultant or of any monies held by the 
Authority as retention on the contract until the Consultant is brought into compliance; 
and/or 

2. Termination of the contract in part or in whole. 

K. Consultant's Assurance Clause Regarding Non-Discrimination. Consultant shall not 
discriminate on the basis of race, color, national origin, or sex in the award and performance of 
subcontracts. Consultant shall ensure that the following clause is placed in every Subcontract 
agreement: "The Consultant shall not discriminate on the basis of race, color, national origin, or 
sex in the performance of this Contract." The Consultant shall carry out applicable requirements 
of federal law. Failure by the Consultant to carry out these requirements is a material breach of 
this Contract, which may result in the termination of this Contract or such other remedy as the 
Authority deems appropriate. 
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DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
RACE-CONSCIOUS PARTICIPATION LISTING FORMS 



DBE Firm Name: Description of Work to be Performed (NOTE: Proof of 
certification displaying the appropriate NAICS code(s) 

Pacific Railway Enterprises MUST be attached) 

Signals and Communications 
Address, City, State, Zip: 
3560 University Avenue, Suite F, Riverside, A 92501 

Contact Person: Title: 
Jennifer Purcell, PE President 

Email Address: Phone#: 
japurcell@pacrail.com (951) 784-4630 

Estimated DBE Subcontract% of Prime Contract Value: 1 % 

DBE Firm Name: Description of Work to be Performed (NOTE: Proof of 
certification displaying the appropriate NAICS code(s) 

Auriga Corporation MUST be attached) 

IT and Telecommunications 
Address, City, State, Zip: 
890 Hillview Court, Suite 130, Milpitas, CA 95035 

Contact Person: Title: 
Parkash Daryani President 

Email Address: Phone#: 
pdaryani@aurigacorp.com (408) 946-5400 

Estimated DBE Subcontract% of Prime Contract Value: 1 % 

DBE Firm Name: Description of Work to be Performed (NOTE: Proof of 
certification displaying the appropriate NAICS code(s) 

Sequoia Consultants MUST be attached) 

Materials Testing 
Address, City, State, Zip: 
361 West Grove Avenue, Orange, CA 92865 

Contact Person: Title: 
Pri Desilva President 

Email Address: Phone#: 
pdesilva@sequoiacon.com (714) 975-6316 

Estimated DBE Subcontract% of Prime Contract Value: 3% 

NOTE: THIS PAGE CAN BE DUPLICATED UNTIL ALL PARTICIPATING DBEs ARE LISTED. 
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DBE Firm Name: Description of Work to be Performed (NOTE: Proof of 
certification displaying the appropriate NAICS code(s) 

MTGL MUST be attached) 

Materials Testing 
Address, City, State, Zip: 
2992 East La Palma Avenue, Suite A, Anaheim, CA 92806 

Contact Person: Title: 
Stephen Koch Senior Vice President 

Email Address: Phone#: 
skoch@mtglinc.com (714) 632-2999 

Estimated DBE Subcontract% of Prime Contract Value: 2% 

DBE Firm Name: Description of Work to be Performed (NOTE: Proof of 
certification displaying the appropriate NAICS code(s) 

Coast Surveying MUST be attached) 

Surveying 
Address, City, State, Zip: 
15031 Parkway Loop, Suite B, Tustin, CA 92780 

Contact Person: Title: 
Ruel del Castillo President 

Email Address: Phone#: 
Ruel.delcastillo@coastsurvey.com (714) 918-6266 

Estimated DBE Subcontract% of Prime Contract Value: 1 % 

DBE Firm Name: Description of Work to be Performed (NOTE: Proof of 
certification displaying the appropriate NAICS code(s) 

Integrated Engineering Management MUST be attached) 

PM/CM - Facilities 
Address, City, State, Zip: 
302 W. 5th Street, Suite 207, San Pedro, CA 90731 

Contact Person: Title: 
Behat Zanjani President 

Email Address: Phone#: 
bzanjani@iemcm.com (310) 221-0749 

Estimated DBE Subcontract% of Prime Contract Value: 1 % 

NOTE: THIS PAGE CAN BE DUPLICATED UNTIL ALL PARTICIPATING DBEs ARE LISTED. 
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DBE Firm Name: Description of Work to be Performed {NOTE: Proof of 
certification displaying the appropriate NAICS code{s) 

Safework, Inc. MUST be attached) 

Construction Safety/Training 
Address, City, State, Zip: 
20750 Ventura Blvd., Suite 330, Woodland Hills, CA 91364 

Contact Person: Title: 
Rebecca Jones President and CEO 

Email Address: Phone#: 
rebeccaaj@safeworkinc.com (818) 716-0384 

Estimated DBE Subcontract% of Prime Contract Value: 1 % 

NOTE: THIS PAGE CAN BE DUPLICATED UNTIL ALL PARTICIPATING DBEs ARE LISTED. 
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Name of Prime 
AECOM Technical Services, Inc. Proposer: 

Contact Name: Chris Mockus 

Vice President 
Title: 

Address, qity, 999 Town & Country Rd., 

State, Zip: Orange, CA 92868 

Phone#: (714) 795-2969 

Email Address: chris.mockus@aecom.com 

--

Signature of Authorized 
Representative 

Vice President 

Title 

FORSCRRA USE ONLY: 

SCRRA Contract #: E741-15 

. 

DBE Contract Goal 
10% 

Established by SCRRA: 

Prime Proposer's DBE 
Commitment% 10% 
{of Total Price Proposed 
by Prime): 

. 

Chris Mockus 
Name 

11/12/2014 

Date 

Approved DBE Commitment % Met DBE Contract GFE 
% Required? After SCRRA Evaluation: Goal? (Y/N) (Y/N) 

Evaluator's Dalia Sabaliauskas, Manager of 
Date: Signature: Name/Title: Diversity & Labor Compliance 
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MONTHLY DBE AND SBE UTILIZATION AND PAYMENT REPORT FORM 
(SCRRA FORM 103) 

CONTRACT NO. E741C-15 EX6-1 AWARDED BY BOARD: 01/23/15 



MONTHLY DBE AND SBE UTILIZATION AND PAYMENT REPORT (SCRRA FORM 103) 

Reporting Period [MoNr): Contract Award Date: Report prepared by: 

Report Number: Original Contract Award Amount: Report reviewed by: 

SCRRA Contract Number: Current Contract Value: Signature: 

Prime Contractor/Consultant: Total Dollars Paid to Prime to date: $ Title: 

Contact Name: SCRRA"s Overall DBE Goal(¾): 9:Y. SCRRA"s SBE Contract Goal (¾): nla 

Telephone #: Prime"s DBE Commitment(¾): Prime"s SBE Commitment(¾): 

Email Address: $ Paid to DBEs this Reporting Period: $ $ Paid to SBEs this Reporting Period: $ 

Total$ Paid to DBEs to date: $ Total$ Paid to SBEs to date: $ 

Race-Neutral DBE Participation 1/. to date: 1/. SSE Participation 1/. to date: 1/. 

List $Paid to Original$ List Reason(s) for 
DBE. DBEISBE this Total$ Paid Committed to Any Under-

SBEor Reporting toDBEISBE Type of 'Work DBEISBEat :Y. of 'Work Utilization of 
DBEISBE Both. Period to Date Performed (Scooe) Contract Award Comoleted DBEslSBEs 

Name: 

Address: 

Citv, State, Zip Code: 

Phone#: Email: 

Please select: Subcontractor Broker Trucker 

Suoolier/Reaular Dealer Manufacturer 

Verification of Pavment Attached? YES ND 

Name: 

Address: 

Cit11, State, Zio Code: 

Phone#: Email: 

Please select: Subcontractor Broker Trucker 

Suoolier/Reaular Dealer Manufacturer 

Verification of Pa11ment Attached? YES ND 

Name: 
Address: 

Phone#: Email: 

Please select: Subcontractor Broker Trucker 

Supplier/Reaular Dealer Manufacturer 

Verification of Pa11ment Attached? YES NCI 

Comments andlor Good Faith Efforts performed during this reporting period: 
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DBE ADDITION/SUBSTITUTION/TERMINATION REQUEST FORM 
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DBE ADDITION/SUBSTITUTION/TERMINATION REQUEST FORM 

INSTRUCTIONS TO PRIME CONSULT ANT 

1. Prime Consultant shall provide the Authority with the information requested below upon identification 
of an additional DBE not previously listed to perform under this Contract. 

2. Prime Consultant shall provide written confirmation from the DBE, that it is participating in this 
Contract for a specified dollar value and specified work item(s) (a signed subcontract agreement may 
serve as written confirmation). 

3. Any DBE substitutions or terminations require written justification from the prime Consultant and shall 
only be permitted for "good cause." 

4. All requests for DBE additions/substitutions/terminations shall be in accordance with the Contract 
S 'f d b' t t ·tt I b th A th ·t pec1 1cat1ons an are su ,iec o prior wn en approva 1y e u ority. 

SCRRA Contract#: I Contract Name/Title: 

Prime Consultant: I Date of Contract Award: Initial Contract$ Value: I Current Contract$ Value: 

Name of Person Completing this Form: I Phone#: Email Address: 

Business Address, City, State and Zip: 

Please provide the following information for each proposed ADDITIONAL DBE: 
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EXHIBIT 7 - UNIFORM AUDIT AND ACCOUNTING GUIDE FOR 
AUDITS OF ARCHITECTURAL & ENGINEERING 

CONSULTING FIRMS 

A copy of the Uniform Audit and Accounting Guide for Audits of Architectural & 
Engineering Consulting Firms is available at 
http://audit.transportation.org/Documents/UAAG-3%20FINAL.pdf 
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SOUTHERN CALIFORNIA REGIONAL RAIL AUTHORITY 
METROLINK COMMUTER SYSTEM 

REQUEST FOR CONTRACT NO. E741C-15 
PROJECT MANAGEMENT, CONSTRUCTION MANAGEMENT 

AND STAFF ASSISTANCE SERVICES 

ATTACHMENT A 

SCOPE OF SERVICES 

1 OVERVIEW 

1.1 Introduction 

The Southern California Regional Rail Authority (Authority) is a joint exercise of powers 
authority, created pursuant to California Public Utilities Code Section 130255 and 
California Government Code Section 6500 et seq., to build, maintain, administer, and 
operate the "METROLINK" commuter rail system. The agencies that are signatory to the 
joint exercise of powers agreement are: Los Angeles County Metropolitan Transportation 
Authority ("LACMTA"), Ventura County Transportation Commission ("VCTC"), Orange 
County Transportation Authority ("OCTA"), San Bernardino Associated Governments 
("SANBAG"), and Riverside County Transportation Commission ("RCTC"). 

1.2 Authority Mission 

The Authority mission is to provide an outstanding passenger experience on every ride 
with safe, clean, dependable, and on-time operations. The Authority embraces innovative 
solutions and continuous improvement for the lowest cost and most efficient operations. 
The Authority continuously seeks creative, progressive and collaborative solutions to 
promote investment, develop partnerships and increase capacity to improve the mobility 
of Southern Californians. 

1.3 Authority Service Territory 

The Authority currently provides service on seven lines over a 512 route-mile network, 
serving 55 stations with 42,000 average daily passenger trips. In 2015, an eighth line 
with 4 additional stations will be added to the system when the Perris Valley Line opens 
for service. By 2015, Authority will operate service on the eight lines listed below: 

• Ventura County Line 
• Antelope Valley Line 
• San Bernardino Line 
• Riverside Line via Union Pacific Railroad 
• Orange County Line 
• Inland Empire-Orange County Line 
• Perris Valley Line (2015) 
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• 91 (Riverside-Fullerton-Downtown LA) Line via BNSF Railway 

Figure 1 shows the primary routes of AUTHORITY's System. Freight service is carried 
on all lines. 

2 GENERAL REQUIREMENTS 

2.1 Technical Expertise 

The Consultant shall have the technical expertise and proficiency to provide project 
management (PM), construction management (CM), and staff assistance (SA) services. 
In addition to a broad understanding and knowledge of the principles of project and 
construction management, the Consultant and its subconsultants shall understand, and 
shall have a working familiarity with, the standards of SCRRA, the American Railway 
Engineering and Maintenance Association (AREMA), the Federal Railroad Administration 
(FRA), and the California Public Utilities Commission (CPUC) as well as the standards 
and practices of the western Class I Freight Railroad railroads (UPRR and BNSF). 

The Consultant and its subconsultants shall be experienced in managing project scope, 
schedule, and budget, and in reviewing plans, specifications, and estimates for 
constructability and to identify potential deficiencies or difficulties, and shall have the 
capability to control projects from inception through advertisement, award, and 
construction. Consultant personnel acting within the role of Consultant Project Manager 
or Consultant Resident Engineer shall possess both the technical knowledge of the items 
of work related to a specific discipline, and knowledge of the administrative and 
procedural requirements necessary to complete the work. 

2.2 Contracting and Funding Experience 

The Authority is a public agency that performs the majority its work with grants from 
Federal, State and Local sources. The Consultant shall have the ability to quickly identify 
funding and eligibility regulations and requirements identified in the agreements with the 
agencies funding the individual projects. 

The Consultant shall having working knowledge of the California Public Contract Code, 
Federal Acquisition Regulations, Federal Transit Administration Best Practices 
Procurement Manual, and other statutory and regulatory requirements governing 
Authority contracts and agreements. The Consultant and its subconsultants shall 
demonstrate working knowledge of, the procedures governing Authority task order 
contracts, and public works contracts. 

The Authority's maintenance, rehabilitation and new construction work is developed and 
designed by third party engineering and professional service consultants and the 
construction is performed under competitively bid contracts following the California 
statutory requirements. 

2.3 Anticipated Programs and Projects 
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The Authority will require PM/CM/SA services on various small, mid-size and large 
infrastructure projects and programs. The following is a non-exclusive list of typical types 
of projects undertaken by the Authority: 

• Grade Crossing Improvement Projects 
• Grade Crossing Enhancements; 
• Grade Separation Projects 
• Additions to main line track and sidings 
• Station improvements 
• Capital maintenance (rehabilitation projects) involving track and structures 
• Bridge and tunnel improvements 
• Assessment of asset condition 
• Identification of potential projects and planning associated with projects 
• Underground and overhead utility projects 
• Risk Analysis 
• Video surveillance/intrusion detection systems 
• Positive Train Control (PTC) implementation and coordination 

Continuing projects include annual track, signal, and structures rehabilitation projects, 
communications and dispatch back office projects, and signal testing and commissioning 
projects. New capital projects that are anticipated in the coming years and will be 
designed and constructed in conjunction with Member Agencies, the Authority will need 
assistance from Consultant on staff augmentation, inspection, and construction oversight 
for these Member Agency projects. 

2.4 Authority Standards 

The Consultant shall be required to comply with the Authority's standards, recommended 
practices, and engineering criteria in performing its work. The Authority's established 
policies and procedures include, but are not limited to, the following manuals and guides: 

• SCRRA Design Procedures Manual 
• SCRRA Design Criteria Manual 
• SCRRA Engineering Standards and Standard Specifications 
• SCRRA Resident Engineer's Manual 
• SCRRA Project Management Manual 
• SCRRA CADD Manual and User's Guide 
• SCRRA Grade Separation Guidelines 
• SCRRA Excavation Support Guidelines 
• SCRRA Temporary Traffic Control Guidelines 
• SCRRA Program Management Office Standard Operating Practices 
• SCRRA Track Maintenance and Engineering Instructions 
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• SCRRA Highway-Rail Grade Crossings Recommended Design Practices and 
Standards Manual 

• SCRRA Quiet Zone Implementation Guidelines and Procedures 

The documents listed above are available on the Metrolink website 
(www.metrolinktrains.com). Unless stated specifically to the contrary, each CTO for 
services will include the understood requirement that the Authority policies and 
procedures are to be followed. 

Where Authority policies and procedures do not cover a particular activity, the Consultant 
shall research the methods used by other agencies and railroads and provide a list of 
suggest alternatives for the consideration of Authority. Consultant, at the Authority's 
request, shall research industry best practices and recommend necessary improvements 
as applicable. Safety policies and procedures should follow Class 1 Freight Railroad best 
practices. 

3 PROJECT MANAGEMENT SERVICES 

3.1 General 
The Consultant shall provide project management and staff assistant services in support 
of the development and implementation of capital improvement and rehabilitation projects 
initiated by Authority and for projects initiated by third parties that have a direct impact on 
the safety and service of the Metrolink System and facilities. The Consultant and its 
subconsultants shall have experience planning and executing infrastructure projects 
under dense traffic conditions on active FRA regulated mixed passenger or freight rail 
corridors. 

The Consultant shall provide professional services in conformance with the Authority 
Project Management Procedures and Requirements. The consultant will perform these 
services for the Authority Engineering and Construction Department under Contract Task 
Orders (CTO) issued under this contract. The consultant may be requested to provide 
project management, or project engineering, or interdisciplinary coordination, or technical 
assistance for projects in any phase or all phases of a project life cycle (planning, design, 
procurement, construction, closeout). The services required will be described in the 
scope of work for each Contract Task Order for typical projects as described above. 

3.2 Typical Activities 
Project management activities may be performed singly or in combination, and may be 
performed in conjunction with consultants working under other Authority contracts and 
agreements. The Consultant may be requested to provide oversight, support, or 
management for the typical activities listed below, and to provide specific expertise 
described elsewhere in this document. The list below is for the guidance of the Consultant 
in developing its proposal and is not intended to represent an exhaustive list of activities 
encompassing the scope of project and construction management, or a guarantee that 
all listed activities will be required as a part of every task order. The Consultant shall, 
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however, have the capability (either directly or through subconsultants) of competently 
performing each of the services listed and for services normally included within the scope 
of project management. 

3.2.1 Project Planning 

• Development and preparation of long range plans for capital improvements 
• Preparation of project management plans for specific projects 
• Development of plans for capital and rehabilitation projects 
• Identification of project needs 
• Development of specific project objectives 
• Preparation of estimates for long and short range projects 
• Development of plans for multi-discipline coordination 
• Development of criteria for public involvement 
• Development of project concepts 
• Development of asset management plans 
• Review of third party environmental documents for impact to AUTHORITY system 

3.2.2 Project Controls and Administration 

• Development and maintenance of project schedules in primavera p6. 
• Development and maintenance of reports in the Project Reporting System 
• Development and maintenance of reports in the AUTHORITY accounting system 
• Preparation of progress status reports 
• Creation of project management reports utilizing AUTHORITY PM tools 
• Tracking and controlling project scope, budget, and cost 
• maintenance of project documentation 
• Development of project risk assessments and risk management plans 
• Development of grant funding plans and tracking of grant balances 
• Completion of project closeout activities as required for each project 

3.2.3 Project Conceptual Development 

• Collection of data needed to support project development efforts 
• Development and maintenance of project schedules 
• Preparation of project definition studies 
• Determination, evaluation, recommendation of alternatives 
• Analysis of environmental impacts 
• Evaluation of requirements for public review 
• Preparation of statutory and categorical exemptions 
• Coordination of consultants and contractors across multiple disciplines 
• Identification of permit requirements and completion of appropriate applications 
• Preparation and delivery of project development summary reports 
• Reevaluation of projects to meet revised criteria 
• Management of projects during design phases 
• Establishment of design objectives and design scope of work 
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• Management of initial data collection 
• Supervision of the activities of design consultant 
• Coordination of design projects across multiple disciplines 
• Coordination of requests for special consideration in application of standards 
• Evaluation of permit requirements and preparation of permit applications 

3.2.4 Preliminary Engineering and & Environmental Assessment 

• Review project study and definition reports prepared during concept phase 
• Initiate Preliminary Engineering scope of work and task orders 
• Create, review, or coordinate preliminary engineering and final design schedules 
• Obtain railroad passenger and freight movement data 
• Establish Utility Engineering I relocation funding requirements 
• Prepare Utility Agreements 
• Support right-of-way analysis and acquisition 
• Coordinate preparation, review, and responses to design exception reports 
• Prepare and update project management plans 
• Develop public involvement plans where required 
• Review preliminary engineering reports, plans, specifications, and estimates 
• Coordinate responses to draft reports, plans, specifications, and estimates 
• Coordinate addendums to funding agreements 
• Assist in review of performance of design consultant 
• Prepare budgets for final design and construction phases 
• Assist in identification of alternatives for evaluation in environmental documents 
• Assist in preparation and review of environmental documents and exclusions 
• Ensure project compliance with environmental regulation requirements 
• Review and coordinate proposed construction phasing plans 
• Complete preliminary engineering closeout 

3.2.5 Final Design 

• Review previously prepared reports and preliminary engineering 
• Revise and update project management plan 
• Initiate Final Design scope of work and task orders 
• Prepare and coordinate utility agreement modifications 
• Coordinate third party utility work in advance of AUTHORITY construction 
• Assist in preparation and review third party cooperative agreements 
• Coordinate acquisition of right-of-way and temporary construction easements 
• Review plans, specifications, and estimates for compliance with standards 
• Coordinate responses to final design reports, plans, specifications, and estimates 
• Coordinate review of final design by funding agencies 
• Ensure compliance with project funding requirements 
• Prepare project clearance report for advancing project to construction 
• Assist in preparation of construction and maintenance agreements 
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• Perform constructability reviews on final designs prepared by other consultants 
• Coordinate proposed construction phasing with Operations Department 
• Check final design for compliance with AUTHORITY design quality control 

procedures 
• Coordinate final design with other projects on the Metrolink System 
• Complete Final Design closeout 

3.2.6 Support of Procurement 

• Provide information to Authority procurement staff to prepare the procurement plan 
and schedule for advertising and award of contract 

• Provide camera ready documents, technical specifications, drawings and other 
relevant documents to Authority procurement staff to issue for bid. 

• Coordinate with Authority Procurement staff to respond to questions submitted by 
bidders relative to specific procurements 

• Prepare relevant addenda documents 
• Assist procurement staff in providing accurate information to draft Board and 

Committee items 
• Prepare requests for task order proposals and prepare independent estimates 
• Assist in negotiation of final costs for consultant proposals 
• Prepare task and contract documents for approval 
• Prepare change orders to consultant contracts 

3.2. 7 Scheduling 

• Preparation of project schedules and monthly updates 
• Scheduling of contractor work windows and track access 

3.2.8 Construction Engineering Management 

• Perform quantity surveys (quantity take-offs) 
• Coordinate transfer of responsibility to Resident Engineer 
• Complete Consultant Agreement Closeout 
• Complete funding agreement closeout 
• Complete project closeout at conclusion of construction 
• Coordinate final audit 

3.2.9 Rehabilitation and Maintenance Project Management 

• Wheel Rail Interaction and Rail Lubrication Assessments and Reports 
• Analysis of track measurement data to prioritize projects 
• Development of subdivision rehabilitation projects 

3.2.10 Staff Assistance 
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• Provide meeting notices and minutes. 
• Provide inspection and project delivery status report 
• Prepare special reports and presentations for Boards and external agencies 
• Database management and database programming 

3.3 Specific Expertise 
In addition to the general activities noted in Section 3.2, the Consultant shall provide, 
either directly, through subconsultants, or a combination of both, personnel with expertise 
in the management of projects during the conceptual design, preliminary engineering, 
final design and construction engineering phases for the following types of work: 

• Railroad infrastructure including elements such as right-of-way, grading, track, 
drainage, and retaining structures; 

• Tunnel, railroad bridge, highway-railroad grade separations, highway-railroad 
grade crossings; 

• Telecommunication systems including fiber optic, microwave, digital and voice 
wireless radio systems; 

• Agreements and contracts (such as construction and maintenance agreements, 
project cooperative agreements, and relocation agreements) with private entities, 
public agencies, and public utilities; 

• Video surveillance systems, including IP-based network video products, Power 
over Ethernet (PoE) technology, video management system software, network and 
digital video recorders, intelligent video applications, Layer 2 Ethernet switches, 
and all supporting system elements; 

• Train control and communication systems on Class I Freight or Passenger 
Railroad dispatch and central control offices including Positive Train Control; 

• Small to mid-size buildings, control structures, railway passenger stations, and 
similar facilities; 

• Passenger locornotive and passenger car repair facilities (shops); 

• Analysis and modeling of wheel-rail contact and interaction, analysis of rail wear 
and surface fatigue, analysis and management of friction and lubrication, analysis 
of rail and wheel wear conditions, recommend and design rail profiles for system 
operating (and wheel) conditions, and development of rail grinding plans based on 
rail measurements, field inspection and wheel measurements; 

• Project management and document control systems; 
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• Locomotive and rolling stock procurement, rebuilding, rehabilitation, and 
maintenance. 

4 CONSTRUCTION MANAGEMENT SERVICES 

4.1 General 

The Consultant will perform construction management services in support of the 
development and implementation of capital improvement, rehabilitation and maintenance 
programs. The Consultant will provide professional services to the AUTHORITY under 
Contract Task Orders (Task Orders) for a specific scope of work. The consultant may be 
requested to provide oversight, support, or management for the typical activities listed 
below. 

The activities may be performed singly or in combination, and may be performed in 
conjunction with consultants working under other AUTHORITY contracts and 
agreements. (The list below is for the guidance of the Consultant in developing its 
proposal and is not intended to represent an exhaustive list of activities, or a guarantee 
that all listed activities will be required as a part of every task order.) The Consultant 
shall, however, have the capability (either directly or through subconsultants) of 
competently performing each of the services listed and for services normally included 
within the scope of project or construction management. 

Safety and coordination of access to the track outside of peak operating periods often 
require work during nighttime and on weekends, and may require continuous work over 
multiple days during a shutdown. The work week for field construction personnel (field 
inspectors and Resident Engineer) may vary and must coincide with the schedule and 
hours of work adopted by the construction contractor. 

4.1.1 Pre-Construction Activities 

• Perform periodic analysis of constructability 
• Establish project filing system 
• Review and familiarize staff with contract documents 
• Develop preliminary testing and inspection plan 
• Prepare master list of submittal requirements 
• Conduct pre-construction meetings with contractor, 
• Coordinate pre-construction meetings with utilities, public agencies and other 

parties coordinate issuance of notice to proceed 

4.1.2 Partnering 

• Participate in partnering meetings 
• Coordinate and cooperate with contractor in selecting partnering consultant 
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4.1.3 Contract Administration 

• Prepare and deliver project correspondence and notices 
• Conduct weekly progress meetings 
• Communicate with contractor 
• Protect the interests of SCRRA in contract 
• Maintain project records and document control system 
• Establish filing system structure 
• Establish and maintain filing procedures 
• Scan and maintain electronic copies of project documents 
• Prepare and maintain resident engineer's daily diary 
• Prepare and submit monthly progress reports 
• Record and maintain progress photographs 
• Maintain record set of contracfdrawings and specifications 
• Provide interpretations of contract drawings and specifications 
• Prepare field sketches and field instructions 
• Receive, log, review, and distribute submittals and deliverables 
• Review, approve, and coordinate Site Specific Work Plans (SSWPS) 
• Coordinate grade crossing closures with affected public agencies and utilities 
• Maintain contract record documents and as-built drawings 
• Index and transfer documents to Authority at field office closeout 

4.1.4 Schedule Administration 

• Maintain master project schedule for multi-prime contracts 
• Review and approve contractor schedules 
• Review and approve contractor schedule reports 
• Review and evaluate contractors progress against schedule 
• Notify contractor or requirement for recovery 
• Conduct schedule review meetings as needed 
• Evaluate requests for time extensions 

4.1.5 Control of Materials, Measurement, and Payment 

• Coordinate receipt and distribution of Authority furnished items 
• Measure and record quantities of work performed 
• Record and track materials on hand but not incorporated in the work 
• Prepare monthly progress payments 
• Notify contractor of liquidated damages and other deductions 
• Identify, calculate, and record deductions against contractor payments 
• Prepare regular forecasts of estimated cost to complete construction work 
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• Coordinate disposal or removal of Authority retained surplus items 

4.1.6 Manage, Track, and Control Changes to the Contract 

• Evaluate and respond to contractor request for change 
• Issue Authority directed change notices 
• Initiate or evaluate cost reduction proposals 
• Prepare and issue instructions to contractor for required field changes 
• Prepare and issue directions for time and material changes 
• Prepare justification for changes 
• Prepare engineer's cost estimate and time impact analysis 
• Perform cost analysis of contractor change requests 
• Conduct negotiations with contractor 
• Create and maintain record of negotiations 
• Prepare contract change order 
• Maintain logs of potential and issued change orders 
• Prepare changes for variation in quantities 
• Prepare final balancing change order 

4.1.7 Stop Notices, Disputes, and Potential Claims 

• Record and track stop notices 
• Record and track all contract notices 
• Manage disputes to minimize impact to authority and its operations 
• Record and track potential claims 

4.1.8 Control of Field and Shop Work, Testing, and Inspection 

• Perform control surveys to establish or verify secondary control 
• Perform surveys to verify contractor survey control and construction 
• Prepare inspection plans and coordinate with contractors schedule 
• Perform inspections in accordance with specifications and codes 
• Review and approve contractor testing plans 
• Perform testing not performed by contractor 
• Perform testing for quality assurance 
• Coordinate Authority testing and contractor testing 
• Prepare daily field inspection reports 
• Maintain logs of inspections and tests 
• Review test reports 
• Perform periodic audits of contractors inspection and testing programs 
• Notify contractor of work not conforming to plans and specifications 
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• Supervise correction of unsatisfactory work 
• Perform inspections prior to placing track and signal systems back in service 

4.1.9 Safety, Security and Emergencies 

• Perform initial review of contractor's health and safety program 
• Review and approve work site security plan of contractor 
• Receive and forward notice of injury or incident to authority 
• Investigate and report on all accidents and close calls 
• Maintain accident and injury logs 
• Receive, review, and log Material Safety Data Sheets (MSDS) 
• Ensure contractors compliance with hazardous materials procedures 
• Ensure contractor properly managers hazardous chemicals and wastes 
• Review and approve support of excavation plans 
• Review and approve plans for temporary structures 
• Periodically participate in contractor's tailgate health and safety meetings 
• Ensure that contractor is providing appropriate protection for public safety 
• Ensure contractors compliance with basic on-track safety requirements 
• Coordinate contractor's field operations with authority operations 
• Perform periodic inspections to ensure proper maintenance of the work site 
• Suspend work temporarily when needed to ensure safe operations 
• Coordinate response to emergencies 

4.1.10 Insurance, Labor Compliance and Disadvantaged Business Enterprise 
Requirements 

• Maintain log of insurance 
• Notify contractor of any deficiency in insurance coverage 
• Promptly forward all labor compliance documents to Authority 
• Coordinate with authority in ensuring participation of Disadvantaged Business 

Enterprises 
• Notify contractor of any deficiency in meeting contract or statutory requirements 

4.1.11 Interface with Utilities and External Agencies 

• Prepare applications for utility service to Authority improvements 
• Verify that utility agreements are in-place prior to start of work 
• Expedite development and completion of utility agreements 
• Coordinate with utility for utility work performed by the contractor 
• Coordinate with utility for work performed by a utility for project 
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4.1.12 Public Outreach and Community Relations 

• Coordinate with authority for delivery of project information notices 
• Maintain and monitor project hotline 
• Cooperate with Authority in community presentations 
• Coordinate with Authority for response to public complaints 
• Control and escort visitors to site 
• Coordinate interruptions to Authority and other facilities 

4.1.13 Contract Completion, Acceptance, Closeout and Final Payment 

• Establish date for Authority's Use of Improvement Before Final Acceptance 
(Beneficial Occupancy) 

• Complete and forward Notice of Substantial Completion 
• Complete and forward Notice to Release Retention 
• Set and notify contractor of the date of contractor's relief from maintenance 
• Coordinate Final Acceptance 
• Complete all construction contract closeout requirements 
• Prepare balancing change order 
• Review and forward invoice for final payment 
• Notify contractor of start of guaranty period 
• Perform periodic inspections during guaranty period 
• Notify contractor of release of guaranty 
• Make and file all completion reports, audit items, and records 
• Support authority in any post construction audits 

4.2 Specific Expertise 

In addition to the general activities in the above list, the Consultant shall provide personnel 
with expertise in the following specific areas. Personnel may be provided directly, through 
subconsultants, or a combination of both: 

• Preparation and anaiysis of compiex scheduies, evaiuating the progress of work 
on construction projects, analysis of construction claims, and the preparation of 
responses to claims; 

• Analysis of construction costs, and preparation of estimates for projects including 
work encompassed by the practice of civil, mechanical, and electrical engineering, 
and for railroad signal and communication projects. 

• Coordination of work of utilities companies and utility contractors during new 
construction and utility relocations in conjunction with Authority projects. 
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• Performance of land surveying and construction layout 

• Inspection of track, bridge, civil, electrical, mechanical, communication, and 
railroad signaling work on FRA regulated operating lines; 

• Material testing and laboratory services that include: roofing and waterproofing 
testing and inspection, construction stormwater analysis, pavement evaluation, 
hazardous materials analysis, and construction materials testing in accordance 
with Exhibit B - Testing and Inspection; 

4.3 Work by Others 

The Authority currently has or will retain other consultants to perform professional 
engineering services. In general, engineering design will be provided through consultants 
under separate contracts for General Engineering Consultant Services, and Surveying 
and Mapping. The PM/CM/SA Consultant will not be requested to act as the Engineer in 
Responsible Charge for the Civil, Mechanical, and Electrical engineering design of 
projects, or to be in Responsible Charge of property boundary surveys. 

The Authority's Engineering & Construction (E&C) staff will provide contract management 
and administration, and direction to contractors and other consultants under contract with 
AUTHORITY. The Consultant will provide design review or provide studies and analyses 
as required by Authority, and will coordinate its work with other third party contractors and 
consultants. Problems must be resolved in a timely and expeditious manner. 

4.4 Office Space and Furnishings 

The Authority construction contracts generally require that the construction contractor 
furnish limited field office space, furniture and equipment for AUTHORITY and its 
construction management personnel. The Consultant will be responsible to provide office 
space, furniture and equipment for its staff between the effective date of a task order and 
the date that the construction field offices are available for occupancy, and for its staff not 
located at the field office but assigned full or part time to a project Facilities for the 
Consultant staff for the period between contractor demobilization and final closeout of the 
construction contract shall be provided as for the period between the effective date of the 
task order and the availability of the field offices. Field office equipment to be furnished 
by the Consultant shall include, but not be limited to, computers with e-mail capability, 
cellular telephones, and work vehicles for resident engineers and inspectors. When 
identified in a task order, the Consultant shall make arrangements for field office space 
and furnishings. 

5 QUALIFICATIONS OF KEY CONSULTANT PERSONNEL 

The Consultant shall provide its staff with all the skills needed to support the 
administration of its task orders and satisfy the specific requirements in the Scope of 
Services. The Consultant may make necessary adjustments to the staff listed under this 
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Contract (excepting Key Staff), provided that the alternate individuals proposed are 
equally qualified to complete the assigned tasks, and provided that the changes can be 
made without exceeding any overall not-to-exceed amount for the services under the 
Contract or individual task order. For the purposes of this Agreement, "necessary 
adjustments" means the substitution of an individual identified in the Agreement with 
another person as a result of any of the following: 

• The person identified in the Agreement is no longer employed by the consultant; 

• The person identified in the Agreement is required to remain on an existing 
assignment for a period longer than originally anticipated for reasons beyond the 
control of the Consultant. 

The Consultant shall timely assign a competent staff to Authority projects. The Consultant 
shall provide notice to Authority prior to implementing any changes to staffing 
assignments listed in the Agreement. If requested by the Authority, Consultant shall 
provide qualifications of any staff assigned to work on a project. The Authority reserves 
the right to review, prior to acceptance and hiring, all individuals proposed for any staff 
assigned to any work under the Contract at any level. 

5.1 Consultant Contract Manager 
The Consultant shall assign a Contract Manager for management of the Contract on 
behalf of the Consultant. The Consultant Contract Manager shall be responsible for 
ensuring that all of the obligations of the Consultant are met. The Consultant's Contract 
Manager shall have the authority to negotiate contract task orders, and to execute all 
duties and obligations under the contract. The Consultant's Contract Manager shall be 
a Key Staff position, and may not be changed without the concurrence of the Authority. 

The Consultant Contract Manager shall have experience in the development, 
implementation and control of Contracts of the type and size of this Agreement through 
the use of task orders or similar methods of contract. The Consultant Contract Manager 
shall also have experience in supervising personnel in remote (field or Client's office) 
locations. 

5.2 Responsibilities of the Consultant Contract Manager 
The general duties of the Consultant Contract Manager include but are not limited to the 
following: 

• Establish and ensure that the safety of Authority operations, the public, individual 
workers, and railroad property and not compromised during the planning, design, 
and construction of Authority projects and programs. 

• Establish and maintain a regular schedule of meetings with representatives of 
Authority to discuss the status of the Contract, task orders issued under the 
contract, and the performance of the staff of the Consultant assigned to Authority. 
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• Assign and manage personnel, manage and control project budgets, and make 
periodic review of the work produced by Consultant personnel. Manage and 
coordinate consultant and subconsultant tasks to complete all of the work defined 
in a given task order. 

• Establish the priorities for, and supervise the efforts of, Consultant personnel to 
achieve the requirements or work products defined in task orders or Authority 
manuals with minimum Authority supervision. 

• Make periodic visits and conduct audits of construction field offices and 
construction work sites (including nights and weekends) to observe and verify that 
the performance of the personnel of the Consultant conforms to the requirements 
of the Contract and task orders, Authority standards and guidelines, and the 
Consultant's standards for individual performance. · 

• Respond promptly to any notification of substandard performance by Consultant 
or personnel, and provide coaching of personnel to improve performance. 

• Perform written performance evaluations of all Consultant and subconsultant 
employees on a regular basis in accordance with the Consultant's or subconsultant 
personnel policies, and implement plans to correct any deficiencies identified in 
the evaluation. 

• Support Authority program and technology improvements including but not limited 
to: Electronic task order processing, financial information system and geographic 
information system upgrades, scheduling using Primavera P6 (or newer) 
scheduling software. 

• Stay informed of the requirements of, the California Public Contract Code, Federal 
Acquisition Regulations, Federal Transit Administration Best Practices 
Procurement Manual, and other statutory and regulatory requirements governing 
Authority contracts and agreements. 

• Ensure all required Contract and task order reporting is timely and accurate. 

The Consultant Contract Manager need not be an engineer licensed under the California 
Business and Professions Code. The Consuitant Contract Manager shaii, however, 
designate appropriately licensed individuals to perform any tasks requiring licensure 
pursuant to Section 6700 et seq. of the Business and Professions Code to act in 
responsible charge of the engineering work performed under this contract. 

The Consultant Contract Manager need not be a full time position. With prior approval 
from the Authority, the Consultant Contract Manager may perform the duties of 
Consultant Project Manager or Consultant Resident Engineer on individual projects in 
addition to the work of the Consultant Contract Manager, if the Consultant Contract 
Manager possesses the required expertise. 
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5.3 Consultant Project Administrator 
The Consultant shall assign a Consultant Project Administrator with the required 
experience and skills to perform the administrative duties required under the Contract, 
the resultant task orders, and progress payments and invoices. The Consultant Project 
Administrator shall report budget, schedule, and completion status to AUTHORITY in a 
monthly report accompanying the invoice or as additionally required by the task order and 
any funding agreements. 

The Consultant Project Administrator shall review and validate the accuracy and 
completeness and timeliness of all Consultant Progress Payments/Invoices. 

5.4 Consultant Project Managers 
Project management staff shall have experience and expertise commensurate with the 
requirements of individual task orders and requirements of the projects on which they are 
engaged. 

General Duties of Project Managers: 

• Understand and follow the Authority Project Management Manual; 

• Lead the project team (or assist a project manager or project engineer in the 
employ of Authority) in the development of a project management plan that defines 
the project scope, schedule, cost, resource needs, risk, and communication needs; 

• Ensure that the project management plan includes all the work required, and only 
the work required, to produce the product; 

• Assign resources and responsibilities in accordance with Authority policies and 
procedures; 

• Coordinate work between consultants and departments of Authority and facilitate 
the work performed throughout the project; 

• Monitor project performance and take corrective action if necessary; 

• Communicates sensitive issues and project progress to Authority management; 

• Recommend changes to the project team membership when necessary; 

• Serve as the point of contact on matters involving overall project scope, cost, or 
schedule; 

• Resolve problems that affect project scope, cost, or schedule; 

• Manage the project budget and control changes to the project scope, cost, or 
schedule throughout the project; 

CONTRACT NO. E741C-15 A-17 AWARDED BY BOARD: 1/23/15 



• Manage and coordinate the work of individual task managers, ensuring that all 
work all work is performed in accordance with the appropriate standards, 
regulations, and task orders; 

• Coordinate the efforts of the overall project team, including work of Authority 
departments; 

• Prepare a final report on the project, with recommendations for improvement; 

5.5 Consultant Resident Engineers 
The Resident Engineer will act as the agent for Authority in accordance with a separate 
contract for construction, will supervise the work of construction in accordance with the 
contract and the Resident Engineer Manual, and will attempt to resolve disputes between 
Authority and the Contractor. Resident Engineers shall be licensed as a Professional 
Engineer pursuant to Section 6700 et seq. of the California Business and Professions 
Code. For small projects, Authority may accept a non-licensed individual as a Resident 
Inspector with duties similar to that of the Resident Engineer, excepting that any activities 
that require registration will be performed by an Engineer on a part-time basis. 

The Resident Engineer must act within the scope of the Authority granted to him or her 
under the contract for construction to ensure that the work is carried out safely, correctly, 
expeditiously and in accordance with the contract documents, the working drawings and 
the instructions of Authority. The Resident Engineer must represent the interests of 
Authority and ensure that the Contractor is fairly compensated for the work in accordance 
with the contract for construction. 

The Resident Engineer must contribute towards creating a good working relationship 
between Authority, the construction management staff under the Resident Engineer, and 
the staff of the Contractor. The Resident Engineer must promote a positive, helpful 
attitude towards the Contractor and assist the Contractor with overcoming difficulties or 
improving performance on the construction contract without taking over the 
responsibilities of the Contractor. 

5.6 Engineering Support Personnel & Responsibilities 
The Consultant shall provide as-needed engineering support for the analysis and review 
of projects as required by each individuai task order 

5.7 Job Classifications 
The job classifications and grade will be based on general characteristics, technical 
responsibilities, managerial responsibilities, direction received, communication skills, 
typical titles and grades, experience, education, and licenses. Exhibit A summarizes the 
criteria to be used for job classifications and grades. The titles corresponding to the 
positions within each category will be provided by the Consultant and subconsultants in 
conjunction with the rates associated with each position. 

6 WORK ENVIRONMENT 

CONTRACT NO. E741C-15 A-18 AWARDED BY BOARD: 1/23/15 



6.1 Territory 
The Authority, either directly or through cooperative agreements with the Transportation 
Commissions of the five counties served by Authority and other agencies, manages and 
oversees the infrastructure design, construction, rehabilitation, and maintenance of 
approximately 300 route miles of railroad corridor and supports commuter rail projects on 
another 120 route miles over which Authority operates through track shared agreements 
with other railroads, primarily the BNSF and UPRR railroads. Fourteen (14) of Metrolink's 
55 existing stations are located on the BNSF and UPRR shared track. Certain Metrolink 
Stations are also station stops for Amtrak Pacific Surfliner trains. 

The Consultant will be required to provide project management, construction 
management, and staff assistance services for projects located on any portion of 
Authority Service Territory. 

The track over which Authority operates is considered a part of the U.S. general railroad 
system of transportation and is subject to Federal Railroad Administration (FRA) 
regulations contained in the Code of Federal Regulations Title 49 Chapter 11, Parts 200 -
299. The Authority shares track and service territories with Class I freight carriers the 
BNSF and UPRR as well as Amtrak and North County Transit District (Coaster). 

6.2 Project Environment 

Most of Authority's new construction, rehabilitation and maintenance projects involve 
additions and improvements replacement and renovation, and inspection and repair to 
the existing track, station, bridge, signal and communication system infrastructure. 
Metrolink, NCTD Coaster, Amtrak, Union Pacific, and the BNSF Railway operate 
passenger and freight traffic totaling more than 50 trains daily on each line. 

Access to the operating lines during peak commuter train hours is typically not permitted. 
Limited access during non-peak times may be available during the day. Some projects 
may require exclusive work at night or on weekends in order to secure sufficient windows 
to efficiently perform work. Minimization of passenger train delays will guide the selection 
of work windows and times for projects. Exhibit C - SCRRA Service Territory Weekday 
Train Density and Million Gross Tons shows the current traffic volumes and those 
expected in the future. Familiarity with train operations is a prerequisite to planning and 
managing projects. 

The Authority is implementing Positive Train Controls on the Metrolink System. All 
improvements to the Metrolink System must be made in conformance with Positive Train 
Control configuration management procedures and operational protocols established to 
maintain the integrity of the system. The consultant must become familiar with these new 
requirements. Familiarity with the requirements for configuration management is also a 
prerequisite to planning and managing projects. 

6.3 Safety Training, Personal Protective Equipment, and Drug and Alcohol 
Testing 
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The planning, execution and outcome of all Authority projects and any external projects 
impacting Authority's rail corridor must be performed with safety as the highest priority. 

The Consultant must identify personnel trained and qualified to perform railroad 
infrastructure construction management and inspection seNices in a "live track 
environment" (within the railroad's operating envelope). All Consultant and subconsultant 
staff must attend Authority's Roadway Worker On-Track Safety Training and must pass 
associated tests before they may be allowed access to the Right-of-Way. Re-certification 
for Roadway Worker On-Track Safety Training is required each year. Training is 
conducted by an Authority contractor. Roadway Worker training will be considered a 
project cost for those individuals that require the training on each project. The Consultant 
shall arrange training through the Authority. 

All Resident Engineers and Inspectors must have completed OSHA HAZWOPER, 
Confined Space, and Fall Protection courses and attend refresher training, as necessary. 

All Consultant and subconsultant staff working within the right-of-way, or on any 
construction project, will be required to wear appropriate personnel protective equipment 
(PPE) including eight-inch high ankle support lace-up work boots with safety toe, high 
visibility orange vest, safety glasses with side shields, hard hat, and (if applicable) hearing 
protection which comply with CFR 49 Part 214.113, 214.115 and 214.117. 

Consultant personnel attempting to enter upon Authority right-of-way without the proper 
safety attire and PPE will not be allowed to enter the right-of-way. The Consultant may 
not bill for the time expended by Consultant personnel if they are not allowed to work due 
to their lack of appropriate attire or PPE, nor shall Authority pay time billed in association 
with such cancelled work. 

All Consultant Field Personnel including Resident Engineers and Field Inspectors and 
other assigned Field Personnel must comply with Authority's applicable Drug and Alcohol 
Testing Program for safety critical personnel. Consultant personnel who drive vehicles 
during the performance of their work are required to have valid California driver's licenses, 
and must comply with any other requirements established by Authority. Personnel that 
drive Authority vehicles must pass a driver training program and examination. 

7 CONTRACT TASK ORDERS AND CONTROL PROCEDURES 

The Consultant shall provide Project Management, Construction Management, and Staff 
Assistance (PM/CM/SA) seNices to the Authority under Contract Task Orders (Task 
Orders or CTO's). Individual task orders may be administered by a designee of the 
Director, Engineering & Construction. 

Consultant shall submit monthly reports or as requested basis by the Authority. 
Contractor shall follow instructions outlined in Article 6 Invoicing and Article 7 Reporting 
Requirements, and use the Forms provided in Exhibit 4 of the Contract Agreement. 

The Consultant shall have the internal management capability to effectively control task 
assignments and costs, and to produce factual and detailed backup of charges invoiced. 

CONTRACT NO. E741C-15 A-20 AWARDED BY BOARD: 1/23/15 



The Consultant and its subconsultants shall provide accurate timesheets and payroll 
records that include labor classification, job titles, employee name, and labor rates. The 
Consultant shall also keep detailed records on the training history, qualifications and 
certifications. The Consultant shall utilize computerized accounting system reports to 
provide Authority with regular cost reports as well as reports at the request of Authority. 

Reports required from subconsultants will be the same as those required of the 
Consultant. 

7 .1 Scheduling of Project Assignments 
The Consultant shall provide a cost and resource loaded schedule developed in 
Primavera P6 for all projects and programs assigned under this Contract. The Consultant 
shall provide all resource/cost schedules in hard copy and electronic format. 

8 CONFLICT OF INTEREST 

8.1 Potential for Conflicts of Interest 
Overlapping involvement by the Consultant in any existing or future contract with 
AUTHORITY (during the anticipated term of this Contract) for GEC, Project Specific 
Design, C&S Design, Aerial Mapping and Surveying, or similar design and engineering 
services on an AUTHORITY or any Third Party project may present a potential conflict of 
interest in the following areas: 

• Development and negotiation of task orders ; 
• Administration of contracts and oversight of CTO's; 
• Independent review of plans, specifications, estimates, and schedules; 
• Review of QA/QC plans performed by others; 
• Review of invoices; 
• Determination of potential errors and omissions or related deficiencies; 
• Review of temporary structures, phasing, and facilities during construction; 
• Identification of potential conflicts and impacts on AUTHORITY operations or 

infrastructure; and 
• Safety and operational reviews. 

The Consultant shall comply with Attachment B, Federal Transit Administration (FTA) 
Best Practices Procurement Manual, § 2.4.2.2.2, "Written Standards of Conduct and 
Conflicts of Interests: Personal and Organizational." 

8.2 Impartiality 
The Consultant shall be required to provide impartial, objective and unbiased support 
services to AUTHORITY and shall actively avoid all personal and organizational conflict 
of interests, both real and perceived. 
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EXHIBIT A- JOB CLASSIFICATION AND GRADE CRITERIA TABLE 
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Genera! Characteristics 

Grade I 

• Acquires limited 

knowledge and develops 

basicskil!s. 

• Applies prescribed 

techniques and 
procedures in 

accordance with 
est3blished criteria to 
perform assigned tasks. 
• P::!rforms routine 

, technical work which 

'.does not require 

,previous experience. 

• Acquires an 
[understanding of 
prcfessiona! and ethical 

responsibilities. 

• Collects data and 

CONSULTANT CLASSIFICATION AND GRADE CRITERIA TABLE 

Grade 11 Grade Ill Grade IV Grade V Grade VI Grade VII 

• J1?velops broad knowledge • Applies a thorough knowledge 

• Acquires basic area. principles and practices in a extensive and diversified 
knowledge and develop! - . _ _ . . 
skills in a specific practic,z: • :.valuates, selects, and specific practice area. knowledge of pnnc1p!es and 

o; cur~ent p.rinciplesl an! pra~ices • Uses creativity, foresight, and 
0 ~ngin~enng as re;te. to ht_ e mature judgment in anticipating 

vhanety O _asp~cts a ecting 15 or a id solving unprecedented 

. . and skills in a specific practice1• Applies broad knowledge of1• lndependent!yapplies 

applies standarC techniques, • Independently evaluates, practices in broad areas of 

~r;;~!ies standard pro:edures, and criteria to 

er organization. Cl 

selects, and adapts standard lass[gnments and related 1 • Applies knowledge and pro ems. . . 

perrorm a task or sequence 
te~hni~ue.s, proc~ures, of tasks for conventional 

an . cntdena tko pe orm f projects with few complex 
assigne tas s as part o ~ 

a broader assignment. ;eatures. 
• Exercises limited .• Collaboratively uses 

Judgment to determine 
Judgment on details of 

k d
. 

1
. . I adaptations in methods for 

wor an in app ,cation . 
of standard methods for nor,routine aspects of 

assignments. 
conventional work. 

• Works on sm:c:11 projects or 

portions of larger projects. 

• Makes dec1s1ons and 
te~hn_iques, procedures, and fields. . expertis~ acquire~ through recommendations that are 
cntena. • Uses advanced techniques progressive experience to resolve h . . d h 
• Acquires genera! in the modification or crucial issues and/or unique ~Jt ontati:'e an ave an . 

important impact on extensive 
knowledge of principles and 

practices of related fields, 

and ability to function on 

multidisciplinary tea ms. 

• Works on multiple projects 

of moderate size or portions 

of major projects. 

extension of theories and conditions. or anizational activities. 
practices of sciences and • Keeps informed of new methods • !ets riorities and reconciles 

disciplines to complete and developments affecting his or directi:ns from competing 
assignments. her organization, and . 

• Works on a major project or recommends new practices or m:re~ts. . h 
several projects of moderate changes in emphasis of programs. • 

0
~ s ;n programs wit 

scope with complex features. • Works on programs of limited comp ex eatures. 

complexity and scope. 

:athers information or • Performs basic design 
• Designs a complete project, • Reviews complete project 
system, component, or 

• Performs moderate design documents for conformity 
• Develops standards and 

Grade VIII 

• Makes decisions with broad 

influence on the activities =:if his or 

her orgc::nization. 

• Makes. authoritative dee sions 

and recommendations that are 

conclusive and have afar-reaching 

impact on the organization. 

• Demo.;strates a high degree of 

creativity, foresight, and mat1.Jre 

judgment in planning, organizing, 

and guiding extensive programs 

and activities of major 

consequence. 

• 

0

P::~::·standard tasks. tasks. ~r;;ee;~es complete project and quality assurance._ 
• Prepares portions of project documents. • Develops new techniques computations or analysis. • ~siS!S on °th

e~ tas~ 

Technical Responsibilities!• Prepares drawings and sue ~s: pr~.pa~tton ° 
visual aids. permit app icat1ons, 

documents. • Designs and conducts and/or improved processes, 

material testing, 1 • Edits specificatio:s. d experiments, and analyzes mate:ia!s, or pr;du~s. 

• Serves as the technical specialist 

for the organization in the 

application of advanced concepts, 

principles, and methods in an 

assigned area. 

• Keeps informed of new 

developments and requirements 

guidelines. 
• Performs advisory or consulting 

d h work fa~ the organization for 

affecting the organization for the I narrow but intensely specialized 

• Lea st e organi:a~ion_in a . I broad program areas or an 
broad area of spec1alizat1on or ma . "-· . 

1
. d . h 

mtense,y spec1a ize area wit 

Managerial 

Responsibilities 

• Observes construction 

activities. 

• Performs basic survey 

work. 

• No managerial 

responsibilities at this 

level. 

drawings, and computefv • Performs researc an and interprets data. • ASSLS!S upper eve 
. . ri investigations. 

1 
d I management and staff as a I changes in programs or 

field. 
purpose of recommending innovative or important aspects. 

aided design (CAD) WO :. • Formu ates an so ves technical specialist or advisor. applications. 
problems. 

• Assigns tasks to and 

coordinates with 

technicians or 
administrative staff. 

• Assigns tasks to and directs 

engineers, technicians, and 

administrative staff. 

:• Assigns tasks to and 1 • P!ans and coordinates 

.

:coordinates wo:-k with entry- det~iled ~spects of the 

:level engineers, technicians, enz:meerme work. 
or administrative staff. • Prepares scopes, budgets, 

• Supervises all staff 

necessary to complete 

• Interprets, organizes, executes, 

and coordinates assignments. 

• Supervises a staff of engineers 

and technicians. 

• Supervises several 

organizational segments or 

teams. 
assignments. • Plans, schedules, or coordinates .. Recommends facilities, 

• Reviews and approves the preparation of documents or personnel, and funds required to 

scopes, budgets, and activities for multiple major carry out programs. 

schedules for assignments. projects, or is responsible for an • Oversees the technical, !ega I, 

• Leads an entire program of 

critical importance. 

• Decides the kind and extent of 

• Assists in determining 
schedule and budget 

requirements. 

and schedules for . . . lengmeenng and related p~ograms . 

1

. Prepares proposals to entire program of an organization. and financial issues of an entire f . 
assrg~men~h 

I 
provide professional services • Reviews operational procedures program needed or accomplishing the 

• As~:ts WI~ p~opo~a st~ or obtain funding for to ensure compliance with • Determines program objectives obJecti1,,es of an organizat on. 

provi e pro essiona servrces engineering projects or applicable policies and and requirements. 
or obtain funding for 

engineering projects or 

programs. 

programs. 
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CONSULTANT CLASSIFICATION AND GRADE CRITERIA TABLE 

Gradel Grade II Grade Ill Grade IV Grade V . Grade VI Grade VII Grade VIII 

• Receives instruction on 
• Receives general directlon 

specific objectntes. 

• Receives direction on 
on key objectives. • Receives superviston and 

• Receives dose 
unconventional and/or 

• Receives guidance when guidance relating to overall 
• Receives admlnistrat!ve • Receives admfnistrat!ve 

• Recefves close supervision on unusual 01 
:omplex problems1 and 

necessary on unconventional objectives, c:ritfcal issues# new 
supervision with assignments supervision with assignments 

• Receiws general administrative 

Direction Received supervision on alt aspects difficult problems, and 
possible solutions. 

or complex. probtems1 concepts, and policy matters. 
given in terms of broad general given in terms of broad general 

direction from a board of directo~ 
of assignments. general review of all 

• Receives a thorough review 
direction on modified • Receives direction on 

objectiVes and limits. objectives and limits. 
or regional council. 

aspects of work. 
of completed work for 

techniques, and new unusual conditions and 

application of sound 
approaches on assignments developments. 

professional judgment. 
with amflicting criteria. 

• Negotiates aitical and 
• Possesses exceptional oral and controversial issues with top,,-level 
written communication skills. engin&ers and officers of other 

• Possesses advanced oral • Routinely Interacts wfth clients, 
• Routinely interacts with organizations and companies. 

• Possesses effective oral and 
• lnteracts with dients, and written communication customers, officials, contractors, 

organization leaders, clients, • conducts presentations and 
• Possesses basic oral written communication skills. 

customers, officials, skills. and others. 
customers, offtdats, contractors, may participate in media 

anc! written • Interacts with staff, .. Assists wfth client, 
contractors, and others. • Represents the organization • Leads project meetings and 

and others. interviews. 
Communication Skills communication skills. general public, officials, customer, or official contacts 

• Attends project meetings in communications and makes presentations. 
• Initiates and maintains • Reprl!sents his or her 

• lrrteract:s with other and contractors. and communication 
and presents specific aspects conferences pertaining to • Represents the organization and 

extensive contacts with key organization at important 
staff. pertaining to specific 

of engineering assignments:. broad-aspects of engineering maintains liaison with individuals 
engjneers and officials, or other functions or conferences:, 

assignments or meetings. 
assignments~ and related organizations. 

o.rganizatlons and companies~ including media interview! as 
• Demonstrates skitls in required. 
persuasion and negotiation of • Directs overall engineering 
a-itic:al!.ssues. department or division of larger 

Typkaf Titres 

Experience Under1 year l+years 3+years ST years lO+years 15+years 20+years 2S+years 

Typical Education 
Bac:hefors' degree in Engineering or Physical Science,. Associate degree in Engineering or Engineering Technology, Bachelors' degree In Engineering or Physical Science, Master's degree or equivalent, Doctorate Degree, Special knowledge gained from 
Bcichelor's degree in Engineering or Construction Technology~ Field Experience continuous experience, Lifelong commitment to maintain knowledge of contemporary issues, 

Typical Licensure None, Engineer in Trainin& Land surveyor in Training, Professional Engineer Professional Engineer, Licensed Land Surveyor, Advanced credentials such as specialty certlficatton, Professional Geologist 
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EXHIBIT B - TESTING AND INSPECTION 

8.1 MATERIAL TESTING AND SPECIALTY INSPECTION 

The Consultant shall designate a qualified Materials Testing Laboratory providing 
laboratory testing and specialty inspection services within the general areas listed below 

B.1.1 Field Inspection and Testing 

• Structural Concrete 

• Temporary Shoring and Falsework 

• Structural Steel Welding and Bolting (Field) 

• Structural Masonry 

• Pile Driving 

• Pre-stressing and post-tensioning of concrete structures 

• Reinforcing Steel 

• Soil analysis, strength, and compaction 

• Roofing 

B.1.2 Shop Inspection 

In addition to the testing and inspection services listed above, the Consultant, 
either directly or through a subconsultant, shall provide qualified individuals to 
perform the following types of inspections and the shop or other point of 
production. These inspections are to be performed in accordance with the 
requirements of the technical specifications or the appropriate code governing the 
design, fabrication, production, or construction of the individuai items: 

• Structural steel fabrication 

• Concrete batch plant inspection 

• Precast concrete fabrication plants 

8.2 Nondestructive Examination and Laboratory Testing: 

The Testing Laboratory shall have the capability of performing non-destructive 
examination in both the field and the laboratory in the following areas and conforming to 
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the listed standards. Where the reference standard designates a standard practice, the 
Laboratory shall have the capability of performing each of the individual tests identified in 
the standard practice as well as performing assessments, sample collection, sample 
cleaning, sample decontamination, inspection, installation of testing apparatus, sample 
preparation, screening, training of staff. 

8.2.1 Nondestructive Examination 

1. Magnetic Particle Testing ASTM E1444-

2. Liquid Penetrant Testing ASTM E1417 

3. Ultrasonic Examination of Weldments ASTM E164 

4. Radiographic Examination ASTM E1742 

5. Radiographic Examination of Weldments ASTM E1032 

8.2.1 Soils Testing 

1. Maximum Density ASTM D1557 

2. Natural Soil, each Calif. 301 or ASTM D2488 

3. Cement or Lime Treated Calif. 301 or ASTM D2488 

4. Aggregate Base Caiif. 30i or ASTM 02488 

5. California Bearing Ratio, including Sieve STM D1883 
Analysis and Percent Swell 

6. CBR Value at other than 100% MIL STD 621A 

7. Particle Size Distribution (Gradation) of Soils ASTM D6913 
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8.1.5 Aggregate And Base Course 

1. Durability of Aggregate 

2. Specific Gravity, includes Percent Absorption, 
Fine Aggregate 

3. Abrasion Resistance - LA Rattler 

4. Sieve Analysis of Fine and Coarse Aggregates 

8.1.6 Concrete Tests 

1. Mix Design Reviews 

2. Testing Concrete and Concrete Aggregates for 
Use in Construction 

3. Compression Tests 

4. Pick-up of samples 

5. Unit Weight of Hardened Concrete 

6. Flexure Test, 6" x 6" Beams 

7. Shrinkage (3 bars) 

8. Laboratory Trial Batch 
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Calif. 299 

ASTM C218 

ASTM C131 

ASTM C136 

Design and Control of 
Concrete Mixtures 
(Portland Cement 
Association) 

ASTM C1077 

ASTM C39 

ASTM D75 

C642 

ASTM C78 or ASTM C293 

ASTM C157 

ASTM C192 
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B.1.7 Concrete Aggregate Tests 

1. Sieve Analysis Processed (each size) ASTM C136 

2. Abrasion (LA Rattler 100 and 500 Revolutions) ASTM C131 

B.1.8 Masonry Tests 

1. Compression tests (2" x 4") Mortar Cylinders ASTM C39 

2. Concrete Block Compression (3 required) ASTM C14 

3. Concrete Block Absorption (3 required) ASTM C14 

4. Concrete Block Moisture (3 required) ASTM C14 

B.1.9 Reinforcing Steel Tests 

1. Tensile Test, #11 Bar or Smaller ASTM A615 

2. Bend Test, #11 Bar or Smaller ASTM A615 

B.3 Reporting Requirements 

The Laboratory wiii provide Authority the foiiowing reports at each category of testing: 

• Inspection Reports 

• Testing Reports 

• Project Certification Report certifying that materials and installations tested 
are in compliance with contract specifications for that particular project. 

These reports are due upon completion of each test. 
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EXHIBIT C - SCRRA SERVICE TERRITORY WEEKDAY TRAIN DENSITY 

AND MILLION GROSS TONS (2013 and 2020) 
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SCRRA Service Territory 2013 Weekday Train Density and Million Gross Tons 
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SOUTHERN CALIFORNIA REGIONAL RAIL AUTHORITY 
METROLINK COMMUTER RAIL SYSTEM 

CONTRACT NO. E741C-15 
PROJECT MANAGEMENT, CONSTRUCTION MANAGEMENT AND 

STAFF ASSISTANCE SERVICES 

ATTACHMENT B 

U.S. DEPARTMENT OF TRANSPORTATION, FEDERAL TRANSIT 
ADMINISTRATION, BEST PRACTICES PROCUREMENT MANUAL: 

WRITTEN STANDARDS OF CONDUCT AND CONFLICTS OF 
INTEREST: PERSONAL AND ORGANIZATIONAL 

CONTRACT NO. E741C-15 AWARDED BY BOARD: 1/23/15 



Written Standards of Conduct and Conflicts of Interest: Personal and Organizational 

Written Standards of Conduct 

REQUIREMENT 

49 CFR § 18.36(b)(3) establishes for the Department of Transportation the government-wide 
requirement that state and local government grant recipients must have written standards of 
conduct for procurement personnel. 

Grantees and sub-grantees will maintain a written code of standards of conduct 
governing the performance of their employees engaged in the award and administration 
of contracts. No employee, officer or agent of the grantee or sub-grantee shall participate 
in selection, or in the award or administration of a contract supported by Federal funds if 
a conflict of interest, real or apparent, would be involved. Such a conflict would arise 
when: (I) The employee, officer or agent, (ii) Any member of his immediate family, (iii) His 
or her partner, or (iv) An organization which employs, or is about to employ, any of the 
above, has a financial or other interest in the firm selected for award. The grantee's or 
sub-grantee's officers, employees or agents will neither solicit nor accept gratuities, 
favors or anything of monetary value from Consultants, potential Consultants, or parties 
to sub-agreements. Grantee and sub-grantees may set minimum rules where the 
financial interest is not substantial or the gift is an unsolicited 
item of nominal intrinsic value. To the extent permitted by State or local law or 
regulations, such standards or conduct will provide for penalties, sanctions, or other 
disciplinary actions for violations of such standards by the grantee's and sub-grantee's 
officers, employees, or agents, or by Consultants or their agents. The awarding agency 
may in regulation provide additional prohibitions relative to real, apparent, or potential 
conflicts of interest. 

49 C.F.R. Sec. 19.42 imposes the same requirement for institutions of higher education, 
hospitals and other non-profit organizations. 

The recipient shall maintain written standards of conduct governing the performance of 
its employees engaged in the award and administration of contracts. No employee, 
officer, or agent shall participate in the selection, award, or administration of a contract 
supported by Federal funds if a real or apparent conflict of interest would be involved. 

Such a conflict would arise when the employee; officer; or agent; any member of his or 
her immediate family, his or her partner, or an organization which employs or is about to 
employ any of the parties indicated herein, has a financial or other interest in the firm 
selected for an award. The officers, employees, and agents of the recipient shall neither 
solicit nor accept gratuities, favors, or anything of monetary value from Consultants, or 
parties to sub-agreements. However, recipients may set standards for situations in which 
the financial interest is not substantial or the gift is an unsolicited item of nominal value. 
The standards of conduct shall provide for disciplinary actions to be applied for violations 
of such standards by officers, employees, or agents of the recipient. 

Paragraph 7.c of FTA Circular 4220.1 E implements this requirement for FTA grant recipients: 
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Grantees shall maintain a written code of standards of conduct governing the 
performance of their employees engaged in the award and administration of contracts. 
No employee, officer, agent, immediate family member, or Board member of the grantee 
shall participate in the selection, award, or administration of a contract supported by FTA 
funds if a conflict of interest, real or apparent would be involved. 

Such a conflict would arise when any of the following has a financial or other interest in 
the firm selected for award: 

1. The employee, officer, agent, or Board member, 

2. Any member of his/her immediate family, 

3. His or her partner, or 

4. An organization that employs, or is about to employ, any of the above. 

The grantee's officers, employees, agents, or Board members will neither solicit not 
accept gifts, gratuities, favors, or anything of monetary value from Consultants, potential 
Consultants, or parties to sub-agreements. Grantees may set minimum rules where the 
financial interest is not substantial or the gift is an unsolicited item of nominal intrinsic 
value. To the extent permitted by state or local law or regulations, such standards of 
conduct will provide for penalties, sanctions, or other disciplinary action for violation of 
such standards by the grantee's officers, employees, or agents, or by Consultants or 
their agents. 

Conflicts of Interest: Personal and Organizational 

REQUIREMENTS 

As an ethics requirement, Section 3(a) of the FTA Master Agreement requires the written 
standards of conduct to encompass both personal and organizational conflicts of interest and 
defines them as follows: 

1. Personal Conflicts of Interest. The Recipient's code or standards of conduct shall 
prohibit the Recipient's employees, officers, board members, or agents from 
participating in the selection, award, or administration of a third party contract or sub
agreement supported by Federal funds if a real or apparent conflict of interest would 
be involved. Such a conflict would arise when any of the following parties has a 
financial or other interest in the entity selected for award: (a) an employee, officer, 
board member, or agent; (b) any member of his or her immediate family; c) his or her 
partner; or (d) an organization that employs, or intends to employ, any of the above. 

2. Organizational Conflicts of Interest. The Recipient's code or standards of conduct 
must include procedures for identifying and preventing real and apparent 
organizational conflicts of interest. An organizational conflict of interest exists when 
the nature of the work to be performed under a proposed third party contract or sub
agreement may, without some restrictions on future activities, result in an unfair 
competitive advantage to the third party Consultant or sub-recipient or impair its 
objectivity in performing the contract work. 
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49 CFR § 18.36(c)(v) and 49 CFR § 19.43 prohibit organizational conflicts of interest as 
restrictive of competition. Section 19.43 further states as follows: 

All procurement transactions shall be conducted in a manner to provide, to the maximum 
extent practical, open and free competition. The recipient [Page 167] shall be alert to 
organizational conflicts of interest as well as noncompetitive practices among 
Consultants that may restrict or eliminate competition or otherwise restrain trade. In 
order to ensure objective Consultant performance and eliminate unfair competitive 
advantage, Consultants that develop or draft specifications, requirements, statements of 
work, invitations for bids and/or requests for proposals shall be excluded from competing 
for such procurements. Awards shall be made to the bidder or offeror whose bid or offer 
is responsive to the solicitation and is most advantageous to the recipient, price, quality 
and other factors considered. Solicitations shall clearly set forth all requirements that the 
bidder or offeror shall fulfill in order for the bid or offer to be evaluated by the recipient. 
Any and all bids or offers may be rejected when it is in the recipient's interest to do so. 

40 CFR § 1506.5(c) concerns the engagement of a consultant for the preparation of an 
environmental impact statement. It states the following: 

Environmental impact statements. Except as provided in Secs. 1506.2 and 1506.3 any 
environmental impact statement prepared pursuant to the requirements of NEPA shall be 
prepared directly by or by a Consultant selected by the lead agency or where 
appropriate under Sec. 1501.6(b), a cooperating agency. It is the intent of these 
regulations that the Consultant .be chosen solely by the lead agency, or by the lead 
agency in cooperation with cooperating agencies, or where appropriate by a cooperating 
agency to avoid any conflict of interest. Consultants shall execute a disclosure statement 
prepared by the lead agency, or where appropriate the cooperating agency, specifying 
that they have no financial or other interest in the outcome of the project. If the document 
is prepared by contract, the responsible Federal official shall furnish guidance and 
participate in the preparation and shall independently evaluate the statement prior to its 
approval and take responsibility for its scope and contents. Nothing in this section is 
intended to prohibit any agency from requesting any person to submit information to it or 
to prohibit any person from submitting information to any agency. 

DISCUSSION 

A. Why Conflicts of Interest Pose a Problem 

Every citizen is entitled to have confidence in the integrity of government. Therefore, when 
using public funds for the purchase of goods or services, each FTA grantee must prevent its 
personnel from taking any action that might result in -- or even create the appearance of -- a 
personal or organizational conflict of interest. Avoiding conflicts of interest, through the 
implementation of written standards of conduct, benefits the grantee in many ways and leads to 
a more efficient and credible organization, while failure to deal with conflicts may not only 
adversely impact the project itself but may also jeopardize the grantee's ability to receive or 
retain federal funds. 1 

1 FTA Master Agreement Sections 3(a) and 3(a)(l); 49 CFR § 18.36(3); FTA Circular 4220.lE Paragraph 7(c). In 
addition, many state and local jurisdictions have laws and regulations, which address both the conduct of public 

CONTRACT NO. E741C-15 AWARDED BY BOARD: 1/23/15 



B. Responsibility of Grantee 

The grantee is responsible for avoiding both personal and organizational conflicts of interest. 
Thus, grantees should be vigilant in preventing and mitigating possible conflicts. 

C. Standards of Conduct 

Each grantee must have written standards of conduct governing the performance of its 
personnel involved in the selection, award and/or administration of contracts. 2 The standards 
must prohibit the grantee's or sub-grantee's officers, employees or agents from soliciting or 
accepting gratuities, favors or things of monetary value from Consultants, potential Consultants, 
or parties to sub-agreements. The standards may contain minimum rules where the financial 
interest is not substantial or the gift is an unsolicited item of nominal intrinsic value. To the 
extent permitted by State or local law or regulations, the standards should provide for penalties, 
sanctions, or other disciplinary actions for violations of such standards by the grantee's and sub
grantee's officers, employees, or agents, or by Consultants or their agents. These written 
standards must prohibit personal and organizational conflicts of interest, real and apparent. 

D. Personal Conflicts of Interest 

Personal Conflict of Interest: A personal conflict of interest arises when one of the grantee's 
employees (including Consultant employees), officers, board members, or agents (including 
outside consultants) involved in the selection, award or administration of a third party contract or 
sub-agreement 3 supported by Federal funds -- or a member of his or her immediate family, 
partner, or outside employer or prospective employer -- has a financial interest in the entity 
selected, or competing, for the contract. 4 A personal conflict of interest also arises where any 
grantee employee, officer, board member, or agent solicits or accepts gifts, gratuities, favors, or 
anything of monetary value from a Consultant, potential Consultant, or party to a sub
agreement.5 In addition, a personal conflict of interest arises where any such person uses his 

employees and the relationship between public entities and private businesses. These vary in nature, and may 
impose both civil and criminal sanctions on violators. 

2 See FTA Master Agreement Section 3(a)(l). 

3 This interpretation applies to both subcontractors and general contractors providing procurement-related services to 
a grantee. 

4 A personal conflict also arises where a person whose financial interests are attributed to the employee has a 
conflict - either because that person is an employee, prospective employee, officer, director, or agent of a contractor 
or competing entity, or because that person has a financial interest in the contractor or competing entity. The 
financial interests of the following are attributed to an employee: a member of the employee's immediate family, 
his partner, or his outside employer or prospective employer. FTA Circular 4220.lE Paragraph 7(c). 

5 See FTA Circular 4220.lE Paragraph 7(c); 18 CFR § 18.36(3)(iv); FTA Master Agreement Section 3(a). 
However, "[t]he Recipient may set minimum rules where the financial interest is not substantial, or the gift is an 
unsolicited item of nominal intrinsic value." FTA Master Agreement Section 3(a); see also FTA Circular 4220.IE 
Paragraph 7(c); 18 CFR § 18.36(3)(iv). These are known as "de minimus" gifts, and do not result in either a real or 
apparent conflict of interest. For FT A and other Federal employees, the level is set at $20 per occasion, with a 
maximum of $50 per calendar year from the same source (including affiliates). In many cases, however, the best 
response to a gift offered is a simple, "Thank you, but no thank you." Section 3(a) of the FTA Master Agreement 
requires that grantees include in the standards of conduct penalties, sanctions, or other disciplinary actions for 
violations of the code, to the extent permitted by state or local law. 
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position, or non-public information gained during his work for the grantee, for personal gain, 
including gain inuring to an immediate family member, partner, or current or potential employer. 
These scenarios can result in potential organizational conflicts for employers, or personal 
conflicts of interest for the individual. 

E. Organizational Conflicts of Interest 

Organizational Conflict of Interest: An organizational conflict of interest occurs where - because 
of other activities, financial interests, relationships, or contracts - a Consultant is unable, or 
potentially unable, to render impartial assistance or advice to the grantee; the Consultant's 
objectivity in performing the contract work is or might be impaired; or a Consultant has an unfair 
competitive advantage. 6 · 

Organizational conflicts of interest can cause two distinct problems: bias and unfair competitive 
advantage. 7 

Bias arises when a Consultant is placed in a situation where it may have an incentive to distort 
its advice or decisions. Whenever the grantee is awarding a contract that involves the rendering 
of advice, the grantee must consider whether there exists the potential for a conflict of interest 
on the part of the Consultant rendering the advice. 8 

Unfair competitive advantage occurs when one Consultant has information not available to other 
Consultants in the normal course of business. For example, an unfair competitive advantage 
would occur when a Consultant developing specifications or work statements has access to 
information that the grantee has paid the Consultant to develop, or information which the 
grantee has furnished to the Consultant for its work, when that information has not been made 
available to the public. Because this information enhances the Consultant's competitive position 
in the procurement process, it represents an unfair competitive advantage over the other 
offerors. One solution to this problem is to fully disclose all information to all prospective 
offerors for a reasonable period of time prior to the grantee's receipt of proposals for the follow
on work. Another example where an unfair competitive advantage might arise is where a 
Consultant is allowed to write specifications or statements of work around its own or an 
affiliate's corporate strengths or products and then compete for a contract based on those 
specifications. The grantee can prevent such an unfair advantage by placing reasonable 
restrictions or even a prohibition on the Consultant's involvement in the subsequent 
procurement. If an individual employee has access to inside information, a possible solution 

6 See FTA Circular 4220.IE Paragraph 8(a)(5). The Federal Acquisition Regulations also provide a helpful 
definition of organizational conflict of interest: "Organizational conflict of interest means that because of other 
activities or relationships with other persons, a person is unable or potentially unable to render impartial assistance 
or advice to the Government, or the person's objectivity in performing the contract work is or might be otherwise 
impaired, or a person has an unfair competitive advantage." 48 CFR § 9.501. 

7 - Generally, an organizational conflict arises because a person or entity has or appears to have loyalties to, or a 
financial interest in, two organizations that may have competing or differing interests from each other -- one of them 
being the grantee. For example, an organizational conflict would arise if an employee or a consultant serves as a 
member of a public or quasi-public body with regulatory authority over a project or has a stake in its outcome. This 
arises most often where architects sit on design review or zoning boards. 

19 - Federal transit law requires grantees to award contracts through a process of full and open competition. 
Organizational conflicts of interest that give any party an unfair competitive advantage impede full and open 
competition, and thus are considered "restrictive of competition" under Paragraph 8(a)(5) of FT A Circular 4220. IE. 
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would be to wall off that employee, so he cannot give his employer an unfair competitive 
advantage. Grantees should exercise care that specifications do not provide an unfair 
competitive advantage to any party. Grantees should also be alert to affiliations among 
Consultants that might give one Consultant an unfair competitive advantage over others. 

Note: A competitive advantage is not always unfair. A Consultant may have a fair competitive 
advantage by virtue of its prior experience, its expertise, its more efficient operations, etc. 
Occasionally an incumbent Consultant may have what appears to be an insurmountable 
competitive advantage by virtue of its previous work for the grantee. An advantage of this type 
may not necessarily be unfair. 

F. The "Appearance of Conflict" Standard 

As stated above, FTA rules prohibit conflicts of interest -- both real and apparent. This rule 
applies to both personal and organizational conflicts of interest. Thus, each grantee's written 
code of conduct must prohibit real and apparent conflicts, not just actual conflicts of interest. 
The grantee should utilize the "reasonableness" standard to determine whether an "apparent" 
conflict of interest exists: Would a reasonable person with all the material facts believe there 
appears to be a conflict? 

G. Environmental Consultants 

The Council on Environmental Quality (CEQ) has enacted regulations that address the use of 
consultants in the environmental process. 9 These regulations are intended to prevent 
Consultants who are hired to study alternatives and potential environmental impacts of 
proposed projects from presenting and profiting from biased recommendations. 

The CEQ regulation at 40 CFR Section 1506.5 "prohibits a person or entity from entering into a 
contract with a federal agency to prepare an environmental impact statement (EIS) when that 
party has at that time and during the life of the contract pecuniary or other interests in the 
outcomes of the proposal. Thus, a firm which has an agreement to prepare an EIS for a 
construction project cannot, at the same time, have an agreement to perform the construction, 
nor could it be the owner of the construction site." See "Guidance Regarding NEPA 
Regulations," 48 Fed. Reg. 34263 (July 18, 1983). FTA recognized this principle in the bid 
protest case of JMA v. LACMTA, MTA RFP #PS-4310-0964 (2001), holding as follows: "FTA 
understands the CEQ regulations to prohibit an EIS Consultant from being awarded a contract 
that includes work dependent upon the completion of the EIS and issuance of a ROD." 

CEQ rules do not prohibit a consultant responsible for preparing an EIS from submitting a 
proposal on work connected with the project after the completion of the EIS. Indeed, in 
guidance offered by the CEQ, the Council expressed concern that "some agencies have been 
interpreting the conflicts provision in an overly burdensome manner." See "Guidance Regarding 
NEPA Regulations," 48 Fed. Reg. 34263 (July 18, 1983). The Council explained that, "[i]n some 
instances, multidisciplinary firms are being excluded from environmental impact statement 
preparation contracts because of links to a parent company which has design and/or 
construction capabilities. Some qualified Consultants are not bidding on environmental impact 
statement contracts because of fears that their firm may be excluded from future design or 

9 - Mergers and acquisitions have had a strong effect on contracts in the environmental area, thus warranting a 
separate discussion of this topic. 
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construction contracts .... The result of these misunderstandings has been reduced competition 
in bidding for EIS preparation contracts, unnecessary delays in selecting a Consultant and 
preparing the EIS, and confusion and resentment about the requirement." Thus, the Council 
does not prohibit an EIS Consultant from bidding on work connected with the project after the 
Consultant has completed all performance required for the EIS, but it does prohibit situations 
where the Consultant has an interest in the outcome of the EIS "at that time or during the life of' 
the EIS contract. 

H. Insisting on Impartiality 

Each grantee is entitled to impartial advice from its consultants, based solely on what is best for 
the transit system and the community, and not for the benefit of persons with conflicting financial 
or other interests. For additional protection, the grantee not only should enforce its own written 
standards of conduct but insist, perhaps through the use of certifications, that each of its 
employees, board members, officers, or other agents (as well as Consultant personnel) observe 
any relevant code of professional responsibility governing his or her conduct, such as the codes 
governing the conduct of lawyers, engineers, architects, planners, and accountants. Among 
other things, this requirement would demonstrate to the grantee's employees and contractors 
the importance placed by the grantee on avoiding conflicts of interest. 

I. Grantee Decision to Proceed in Spite of Conflict of Interest. 

Finally, when a grantee has done all that reasonably can be done to avoid, neutralize, or 
mitigate a real or apparent conflict of interest, and if it is in the grantee's best interest to proceed 
with the contract despite the conflict, the grantee needs to document its decision. 
Documentation should include what steps were taken or considered, and justification for the 
conclusion reached, before proceeding with the contract. 10 

2.1 Best Practices 

Every Agency employee involved in the award or administration of contracts must be given a 
copy of the Agency's (or State's) written standards of conduct, and they should be required to 
sign a statement that they are familiar with and will abide by these standards. 11 These 
statements should be signed as a condition of employment. It would be well to review and sign 
them again annually as part of the employee's annual performance evaluation as a means of 
reinforcing the importance of ethical conduct by the Agency's employees. 

In some Agencies, the General Manager has issued a memorandum to all employees 
summarizing the most sensitive issues dealing with ethical conduct and emphasizing the 
importance of avoiding even the appearance of conflicts of interest. One public Agency has 
inserted such a memorandum into its Procurement Manual, together with the standards of 
conduct. 12 

10 - This is consistent with the approach used in Federal contracting as set forth in FAR 9.504(e), where a contract 
can be awarded in spite of a conflict when the contracting officer determines that it is in the best interest of the 
Government to do so. 

11 - Recommendation of the ABA Model Procurement Code,§ R12-202.0l. 

12 
- BART Procurement Manual, Attachment B. 
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One area of particular sensitivity concerns "outside employment." Employees must understand 
what kinds of activities or outside employment (actual or prospective) are inconsistent with their 
Agency responsibilities; e.g., furnishing advice or services to a firm which is bidding on or 
planning to bid on a contract with the Agency, or which is doing business presently with the 
Agency. One strategy employed by firms bidding on contracts is to offer employment to critical 
procurement or technical personnel working on the procurement (if the firm is selected for 
award). This kind of situation creates a financial conflict of interest for those employees to 
whom offers have been made. Employees need to be forewarned of these and similar tactics 
which they may encounter in the course of their Agency work. The Agency may want to 
conduct training sessions for all Agency personnel doing sensitive work in the acquisition of 
Agency equipment or services. 

Many public Agencies have adopted disclosure statement requirements for certain positions. 
These disclosure statements require that employees occupying designated positions within the 
Agency disclose their investments in businesses which engage in certain activities related to the 
business of the Agency. Reportable interests might include companies engaged in 
manufacturing rail transit rolling stock and related components, transit equipment suppliers, 
construction companies engaged in transit systems, etc. 

The FTA Circular requires penalties, sanctions, or other disciplinary action for violation of the 
standards of conduct by the grantee's employees or by Consultants. The lack of explicit 
penalties in grantees' procurement policies and procedures is a recurring observation made in 
the FTA Procurement System Reviews. Grantees need to adopt explicit written penalties for 
their employees and Consultants who violate their standards of conduct. 

Procedural Suggestions 

The following is an outline of the steps that each grantee should consider taking before and 
during the procurement process and during project administration. Conflicts also can occur 
even before the pre-contracting phase begins, so grantees should always be vigilant to the 
possibility of a conflict. 

A. THE PRE-CONTRACTING PHASE 

1. Prepare Written Codes of Standards of Conduct. FTA requires that each of its grantees 
maintain a written code of standards of conduct applicable to its employees (including 
Consultant employees), officers, board members, and agents (including outside consultants) 
involved in the selection, award or administration of contracts. Each grantee should consult with 
its counsel, as well as its procurement personnel, as to whether its code of conduct complies 
with FTA's requirements as set forth in Section 3 of FTA's Master Agreement, Paragraphs 7(c) 

. and 8(a)(5) of FTA Circular 4220.1 E, Third Party Contracting Requirements, and 49 CFR § 
18.36 and Part 19, as applicable. Moreover, the grantee should provide a copy of its code of 
conduct to each of its employees, board members, officers, and other agents. 

2. Require Financial Disclosure Statements and/or Non-Conflict Certifications. When 
determining how to deal with potential conflicts of interest, a grantee may choose "proactive" 
measures, "reactive" measures, or a combination approach. "Proactive" measures are 
designed to identify and prevent potential conflicts prospectively. For example, a grantee 
interested in employing proactive measures should consider requiring each of its employees 
(and others potentially involved in the procurement process) to file an annual disclosure 
statement concerning his or her financial and employment status and that of immediate family 
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members (to the extent state and local law permit such a financial disclosure requirement). 13 

With this information on file, the grantee can "proactively" determine, ahead of time, whether 
any of its employees (etc.) have interests in any of the potential or actual Consultants on a 
particular project. The grantee, for example, can run a search on the parents, subsidiaries, and 
affiliates of bidders and Consultants, as well as on any compan'ies listed on employee 
disclosure statements, and get a broad picture of any potential conflicts. If a conflict is 
discovered, the grantee can -- again, "proactively" -- wall off any employee who may have a 
potential conflict from a particular project, thus avoiding the need for later action. 

In some cases a grantee may require its contracting personnel (officers, board members, 
agents, etc., as applicable) to submit a "non-conflict" certification on a project-by-project basis, 
before that person commences work on the selection, award or administration of a contract. 
Such certification would state that neither the employee (etc.) nor any member of his or her 
immediate family has a financial or employment interest in any of the relevant bidders or 
Consultants for the procurement in question. If the employee identifies a real or apparent 
conflict of interest, then the grantee can take action to mitigate it. This is a different, somewhat 
"reactive," approach than requiring annual financial disclosure statements. 

There are pros and cons to both approaches. With annual financial disclosure statements, the 
grantee attempts to identify and mitigate conflicts as early as possible in the procurement 
process; but in order for this approach to be effective, the grantee's reviewer must both review 
the disclosure statements and perform relevant research as well as be aware of the various 
corporate interconnections. An advantage of a project-specific disclosure statement is that it 
serves as a regular reminder to employees of the importance of conflict avoidance, and thus 
may prevent some conflicts of interest from arising in the first place. Realistically, however, 
requiring disclosure statements on a project-by-project basis generally is too onerous for the 
grantees that handle many procurements every year. Moreover, this somewhat "reactive" 
approach puts a serious burden on the individual employee (etc.) to "self-certify" that he has no 
conflict on a particular project, with the understanding that the grantee will hold him accountable 
for the veracity of that certification. It is also possible that an individual employee, unaware of 
the ownership or other links between prospective bidders or Consultants and the financial 
interests he holds, may unknowingly self-certify that no conflict exists. 

The two approaches, however, are not mutually exclusive, and the best approach may be a 
combination of proactive and reactive tools. Ultimately, each grantee must determine for itself 
the preferable approach, considering the costs involved in administering its program and any 
other matter the grantee deems pertinent to the decision. As indicated above, any program 
requiring certifications or disclosure statements from employees also should apply those 
requirements to the other categories of individuals listed in FTA Circular 4220.1 E, specifically, 
officers, board members, and agents, including consultants and Consultants involved in the 
selection, award or administration of contracts. Finally, the grantee should ask its counsel to 
review the form of its financial disclosure statements or non-conflict certifications for compliance 
with local, state, and federal law before they are issued. 

3. Obtain Certifications of Compliance with Professional Codes of Conduct. The grantee 
should consider requiring each of its employees, board members, officers, and agents to identify 
in writing any code of professional responsibility governing his or her conduct, and to certify that 

13 - Each grantee also should consult with its counsel before requiring annual financial disclosure statements to 
confirm that the requirement complies with any labor agreements applicable to the grantee. 
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to the best of his or her ability he or she will comply with that code whenever conducting 
business on behalf of the grantee. To be effective, such a requirement must be coupled with a 
mechanism for reporting violations to the appropriate enforcement entity. 

4. Prepare Written Procedures for Addressing Personal and Organizational Conflicts of 
Interest. The grantees' written procedures should establish not only a means of identifying 
conflicts but also a predictable method of resolving them. For example, once a personal conflict 
has been identified, mitigating measures may include creation of blind trusts, recusal or other 
limits on scope of participation, procedures to allow the employee back inside the information 
bubble if the conflict ends (e.g., the company that the employee owns stock in does not win the 
contract), etc. The written procedures may address: 

a. Responsibility for identifying potential conflicts; 

b. Range of alternative actions; 

c. Typical situations and the indicated response, for example: 

i. Situations that may warrant advance restrictions: 

A contract for procurement evaluation services; 
A contract for advice on competing approaches; 
A contract for technical review and project oversight services; or 

ii. Situations that may warrant other conflict-mitigation measures, or even a 
possible waiver, rather than a prohibition against a Consultant's participation 
in the project: 

Complex design of integrated elements of a structure, piece of 
equipment, or system; or 
Successive development/design phases of innovative equipment or 
systems. 

d. Participation of qualified personnel in the resolution of conflicts; and 

e. Review and approval of conflict resolutions. 

The grantee should seek the assistance of counsel in preparing written procedures for resolving 
conflicts of interest. 

B. THE PROPOSAL STAGE 

1. Define the Project to Avoid Potential Conflicts. Grantees should anticipate potential 
conflicts and structure procurements accordingly. For example, the grantee should not allow a 
company that prepares the specifications for procurement to supply the products as well. Also, 
the grantee should be careful to structure the project so as to avoid conflicts among Consultants 
and subConsultants. For example, on a large project, the grantee could avoid possible bias by 
procuring one Consultant to perform the needed evaluation independently, and then initiating a 
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new procurement to obtain any system that may be required and excluding the first Consultant 
from that second competition. 14 

2. Consider Advance Restrictions. When the grantee awards separate contracts on related 
procurements, it might consider placing notice of an advance restriction in the solicitation where 
a conflict may arise. It is far better to identify a potential conflict involving two contracts in the 
first solicitation than to award the first contract and then address the conflict when awarding the 
second contract. Prime Consultants should be required to inform prospective subConsultants 
(and to give evidence that they have done so) that the subConsultants also could be subject to 
the restrictions in future contracting. This way, each bidder (prime and subConsultants) for the 
first contract will be aware of the situation and can make its own choice about which contract to 
pursue. When an advance restriction is desired, consider including: 

• An explanation of the conflict or potential conflict; 
• The nature of the proposed restriction upon future Consultant activities; and 
• The terms of any proposed clause and whether those terms are negotiable, 

depending on the nature of the acquisition. 

3. For Environmental Impact Statement Contracts, Comply with CEQ Regulations. 
Regulations promulgated by the Council on Environmental Quality require each Consultant who 
develops an environmental impact statement to sign a disclosure statement (prepared by the 
grantee) certifying that it has no financial or other interests in the outcome of the proposed 
project. 15 This requirement is intended to prevent Consultants who are hired to study 
alternatives and potential environmental impacts of proposed projects from presenting and 
profiting from biased recommendations. Pursuant to the regulations, grantees must require the 
submission of a disclosure statement in RFPs for consulting services so that such conflicts can 
be identified early in the contracting process. The grantee also must comply with 40 CFR § 
1506.5 and "Guidance Regarding NEPA Regulations," 48 Fed. Reg. 34263 (July 18, 1983), 
explained above in Section G of the Discussion. 

4. Consult With Legal Counsel. Before defining the scope of any project or publishing any 
document describing the project, such as a statement of work, the grantee should ask its 
counsel to review the project and any descriptive documentation for compliance with conflicts 
rules. 

14 - In large undertakings, this may involve multiple, related consulting, planning, design, technical oversight or 
technical evaluation contracts. Grantees can work with persons experienced in the field to decide how to segment 
the procurements and what restrictions to impose. 

15 
- 40 CFR § 1506.5. Note that ifa contractor has a financial interest in the outcome of the proposed project, the 

contractor should inform the grantee of its interest. Under appropriate circumstances, the grantee may choose to 
waive the conflict of interest after careful consideration (see Discussion Section I). 
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C. THE SELECTION AND AWARD PHASE 

1. Review Disclosure Statements (if required by the grantee) for Potential Conflicts with 
Bidders. If the grantee requires its procurement staff to submit annual financial disclosure 
statements or project-specific disclosure statements, the grantee should review the information 
on such statements for potential conflicts before any procurement staff begins work on the 
selection process. If the employee's work on the project would cause a real or apparent conflict, 
then the grantee should reassign his or her duties on the project to another employee. 

2. Obtain No-Conflict Certifications from contract personnel (if required by the grantee). If 
the grantee requires its contract personnel who will participate in the administration of a contract 
to submit no-conflict certifications, then the grantee should furnish information on the likely 
bidders to the Consultant. Each Consultant employee who will be assigned to work on the 
procurement should submit his or her certification to the grantee's reviewing official before the 
selection process begins. If a Consultant employee fails to submit the required no-conflict 
certification, then the grantee should direct the Consultant to reassign that employee's duties to 
another employee who has complied with the certification requirement. 

D. THE ADMINISTRATION PHASE 

1. Monitor Contract Staff/Consultant Compliance with Conflicts Rules. During the 
administration phase of a project, the grantee should require each of its employees (etc.) 
involved in the project to report any changes in his or her financial holdings or other interests 
that might cause a conflict of interest. Similarly, the grantee should require the Consultant to 
report any changes in the company's financial holdings, newly developed contractual or other 
relationships, or those of its parents, subsidiaries, and affiliates. In this way, the grantee can 
monitor the situation and address personal or organizational conflicts that might arise during the 
administration phase of the project. 

2. Obtain Certifications from Consultant Personnel Governed by Professional Codes of 
Responsibility. Before a Consultant begins work on a project, the grantee should consider 
requesting a written statement from any Consultant personnel working on the project whose 
conduct is governed by a professional code of responsibility, in each case identifying any 
relevant code and certifying that he or she will comply with its rules on all grantee-related work. 

E. THROUGHOUT THE ENTIRE PROCESS 

1. Consult with Legal Counsel. Grantee procurement and technical personnel are 
encouraged to work closely -- and proactively -- with their legal counsel throughout the 
procurement process to review all situations that appear to have the potential for a conflict of 
interest. Counsel can help in any number of ways, including reviewing written materials for 
compliance with conflicts of interest rules, preparing restrictive contracting clauses suitable for 
the particular situation, and helping to restructure the project to avoid conflict situations. 
Counsel may also suggest that involvement by FTA Regional Counsel would be appropriate and 
solicit Regional Counsel's advice when necessary. 

2. Mitigate Conflicts. As potential conflicts arise during the procurement process, the 
grantee must take steps to avoid the conflict or, if that is not possible, mitigate its effects. For 
example, where a grantee's board is responsible for awarding contracts, a board member with 
an interest in a project bidder should disclose his interest and recuse himself from the selection 
process. As another example, where an employee has an interest in a project bidder, the 

CONTRACT NO. E741C-15 AWARDED BY BOARD: 1/23/15 



grantee could create a "fire-wall" preventing the employee from providing the bidder with any 
information gained during his employment with the grantee that would give the bidder an unfair 
competitive advantage. As always, the grantee should consult with counsel in formulating an 
appropriate approach to any conflict situation. 
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